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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 2-01
Period of Performance: 7/1/17-6/30/18

I. ADMINISTRATIVE:

A. Title: Technical Support in Administration and Management of National Water Program

B. Work Assignment Contracting Alternate Work Assignment Contracting
Officer’s Representative (WACOR): Officer’s Representative (WACOR):
Robyn Delehanty Kit Farber

Office of Wastewater Management (OWM)  Office of Wastewater Management (OWM)
1200 Pennsylvania Avenue, NW (4201M) 1200 Pennsylvania Avenue, NW (4201M)

Washington, DC 20460 Washington, DC 20460
202-564-3880 202-564-0601
Delehanty.robyn(@epa.gov Farber kit@epa.gov

LOE: 463 Hours
PWS: 1.0, 2.0 and 6.0

C. Quality Assurance
Task(s) 1, 2, 3 and 4 in this work assignment require quality assurance (QA). Collection, use
and analysis of data will be identical to the procedures described in the Supplemental Project
Specific Quality Assurance Project Plan (SQAPP) completed under Task 0 of WA 0-01,
consistent with the Agency’s Quality Assurance (QA) requirements, appending the Contract
Quality Assurance Project Plan (QAPP). The project specific QA requirements must be
addressed in the monthly progress reports as specified under Task 0, below.

D. Background:
The Office of Water has responsibility for establishing national program policy and a regulatory
framework to ensure safe and clean water. This work assignment continues to support EPA
Strategic Goal 2 Protecting America’s Waters. The Office of Wastewater Management (OWM)
provides oversight, assistance, and financial support to state, interstate, and tribal partners to
support implementation of water pollution control programs. Water pollution control grant
program funds assist states, interstates, and tribes in the prevention and abatement of surface and
ground water pollution from both point and nonpoint sources. The program supports a broad
spectrum of water quality program components, including: a) water quality planning, b) ambient
water quality monitoring and assessments, ¢) water quality standards, d) total maximum daily
loads (TMDLs), e) permitting, f) compliance and enforcement, and g) ground water protection.

I1. OBJECTIVE:
This work assignment provides contractor technical support to the National Water Program for
program integration and oversight of Regional, state, interstate, and tribal water quality
programs, including ground water protection. Technical support includes: (1) data analysis, (2)
program analyses relating to implementation of state and tribal programs, and (3) maintaining the
water pollution control grant program allocation formula and model for developing annual state,
interstate, and regional tribal allocations.
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III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0: Work Plan and Monthly Progress Reports

The contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of
WA 1-01. The work plan shall explain that collection, use and analysis of data in this work
assignment will be identical to the procedures described in the SQAPP completed under task 0 of
WA 0-01. This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must be provided in
accordance with the reporting requirements within the contract to include a table with the invoice
LOE and costs broken out by the tasks in this WA. The contractor shall immediately notify the
Contract Level Contracting Officer Representative (CLCOR) and Work Assignment Contracting
Officer Representative (WACOR) if any changes to the tasks involving the collection and
analysis of the data occur and prepare a new SQAPP supplementing the Contract QAPP
accordingly. Work on these tasks cannot proceed until the contractor receives notification of the
new SQAPP approval from the CLCOR via e-mail.

Deliverables: Work plan and monthly progress and financial reports, Summary of Quality
Assurance Activities and Issues by Work Assignment.

Task 1 - Technical support for the Water Pollution Control Grant Program Allocation
Models

The contractor shall support EPA in updating and maintaining the state and tribal water pollution
control grant allocation formulas and models. The state formula is found in 40 Code of Federal
Regulations Part 35 and is further impacted by the issuance of annual appropriations and national
guidance. The Environmental Protection Agency (EPA) requires technical support in updating
and maintaining the models and generating targets and alternative funding for state, interstates
and Regional allocations for tribal programs for FY 2017 - 2020.

Subtask 1.1 — Revisions to the State in Interstate Integrated Allocation Models
The contractor shall provide technical support to EPA in implementing revisions to the
current integrated allocation model. As required by regulation (40 CFR Part 35.162), the
data in the variable portion of the state and interstate allocation models will be updated every
5 years. The model uses existing data as outlined in Table 1 of the regulations. The contractor
shall, as needed, develop final FY 2017 state, interstate, and tribal allocations and projections
for additional years. Support for this subtask shall include: (a) conducting comprehensive
quality assurance/quality control (QA/QC) review of the model, the programming, and its
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functionality to ensure correct operation and report generation; (b) reprogramming of the
model to incorporate modifications to the state, interstate, and regional tribal formula per any
revisions to part 35 regulations and issuance of national guidance, (c) conducting update of
data in the model, including available impairment data, and (d) modifying the interstate
allocation data, if needed, to distribute funds to five interstates instead of six.

Subtask 1.2 — Tribal Allocation Review

The contractor shall provide support in the review of the tribal portion of the allocation
model including: (a) participating in monthly work group calls and taking minutes of the
calls, (b) supporting options developed for revising the tribal portion of the model, and (c)
supporting tribal model revision, as needed.

Subtask 1.3 — Technical Support for Allocation Options

The contractor shall provide EPA technical support to develop and implement options for
allocating increased or decreased funding for the water pollution control grant program under
EPA’s FY 2017 through FY 2020 proposed budgets. For planning purposes, it is anticipated
that the contractor shall develop and implement approximately six (6) options for allocating
funding in this period of performance.

Subtask 1.4 — Update Allocation Model Documentation

Under contract EP-C-08-015, the contractor provided draft updated model documentation
including all changes in the model since the documentation was last updated in 2001, and a
draft user guide for model operation. Upon the receipt of comments by the EPA WACOR,
the contractor shall finalize the model documentation and user guide.

Subtask 1.5 — Preparation of Informational Materials

The contractor shall provide technical support to prepare informational materials to
communicate changes in resource data, allocations, and resulting impacts to various
audiences, such as EPA Headquarters and Regional Program Managers, states, tribes,
interstates, Congress, and the general public. EPA anticipates the development of one (1)
informational material of approximately 1-3 pages in length. The contractor shall provide a
draft of the document to the EPA WACOR for review and comment. Upon the receipt of
comments by the EPA WACOR, the contractor shall finalize the document.

Task 2 - Provide technical and analytical support for the Tribal Program under the Water
Pollution Control Grant Program

OWM has responsibility for managing a tribal set-aside program under the water pollution
control grant program. This tribal set-aside program provides support for “treatment in a manner
similar to a state” (TAS) approved tribes to implement water quality management programs.

Upon the receipt of written technical direction from the EPA WACOR, the contractor shall
provide technical support in addressing issues arising from the implementation of the 2007
Tribal Guidance. Assistance may include: (1) assessing tribal compliance with the guidance, (2)
evaluating the status of tribal development of water pollution control programs, (3) evaluating
the guidance and supplemental documents to determine if revisions are needed due to proposed
regulatory actions including: the Reinterpretation of the Clean Water Act (CWA) TAS Provision
and the TAS for Purposes of Section 303(d) of the CWA, (4) information to support the Section
106 Program portion of the OW Tribal Strategy, as needed (5) evaluation of tribal assessment
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activities, (6) supporting regional training, and (6) communications/outreach materials
highlighting the accomplishments of the program.

Task 3 - Provide Technical and Analytical Support for the Review and Analysis of
Regional Oversight of the Water Pollution Control Grant Program

Under Task 3 of EP-C-08-015 WA 7-01, OWM completed evaluating regional implementation
of the state, interstate and tribal programs, and the monitoring initiative, including adherence to
national guidance. The contractor has provided draft reports of regional responses. The
contractor shall make final edits to the reports based on the WACOR final comments.

Task 4 — Support for Follow-up Activities from the San Juan River Workshop

Under WA 1-01, the contractor supported a 1-day technical workshop on Identifying Water
Quality Impairment in the San Juan River across Jurisdictional Boundaries. The 1-day workshop
focused on resolving impairment listing decisions along the San Juan River due to variability of
water quality standards across the jurisdictional boundaries of New Mexico, Ute Mountain Ute,
Navajo Nation and Utah. The contractor shall provide support for follow-up activities identified
during the 1-day workshop, as directed by the WACOR.

Subtask 4.1 — Support Workshop Follow-up Conference Calls

The contractor shall provide technical and notetaking support for workshop participant
conference calls to discuss the outcomes of the workshop and follow-up activities. The
contractor should plan to participate on four (4) 1-hour calls.

Subtask 4.2 — Develop Communication Materials

The contractor shall develop technical summaries and communication materials as directed
by the WACOR. The materials will provide information to decision makers and the general
public on the findings from the San Juan River Workshop. The contractor should plan to
develop one (1) technical summary and one (1) fact sheet.

1V. SCHEDULE OF DELIVERABLES:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 0: Workplan Submission
Workplan, budget, and identify revisions According to contract.
needed for QA supplemental document
Make revisions to existing PQAPP, if Within 30 days of WP
needed approval
Monthly progress reports Monthly per contract
requirements

Task 1: Technical support for the Water Pollution Control Grant Allocation Models

Update data in the Model if requested by | As requested by WACOR
states

Adjust data in the Interstate model to | Within 3 weeks of WACOR
determine impacts of a reduced number of | request
interstates if an interstate is dissolved.

Provide Model Runs Within one week of technical
direction to support potential




allocation scenarios, the
President’s Budget and the
Appropriation by Congress

Update allocation model documentation Within 2 weeks of receiving
WACOR final comments

Provide informational materials Within 3 weeks of WACOR
request

Support tribal model review As requested by WACOR

Task 2: Provide technical and analytical support for the Tribal Program under the
Water Pollution Control Grant Program

Support tribal guidance implementation As requested by WACOR
including evaluating the existing guidance
for conformance with 2 proposed
rulemakings and evaluating tribal
assessment activities.

Task 3: Provide Technical and Analytical Support for the Review and Analysis of
Regional Oversight of the Water Pollution Control Grant Program

Final report 30 day after WACOR
comments
Task 4: Support for Follow-up Activities from the San Juan River Workshop
Participate on Conference Calls As requested by WACOR
Provide Notes from Conference Calls As requested by WACOR
Provide Technical Summary As requested by WACOR
Develop Fact Sheet As requested by WACOR

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL

Travel is not anticipated under this work assignment.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

There are no meetings, conferences, training events, award ceremonies or receptions anticipated
under this work assignment.



VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CLCOR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.

XI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 2-02
Period of Performance: July 1, 2017 — June 30, 2018

I. ADMINISTRATIVE:

A. Title: Information Collection Rule (ICR) Renewal Support

B. Work Assignment Contracting Alternate WACOR:

Officer’s Representative (WACOR):

Kevin Roland, US EPA Adrienne Harris, US EPA

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC: 1200 Pennsylvania Avenue, NW (MC:
4606M) 4606M)

Washington, DC 20460 Washington, DC 20460

202-564-4588 202-250-8793

roland.kevin(@epa.gov harris.adrienne(@epa.gov

C. Quality Assurance:

The tasks in this work assignment do not require new environmental measurements. Secondary
environmental measurements delivered under subtask 1.1 were subject to quality assurance
requirements in contract EP-C-12-023 WA 3-22, and no further analysis of this data will take
place in this work assignment. Consistent with the Agency’s quality assurance (QA)
requirements, the contractor does not need to supplement the Contract Level Quality Assurance
Project Plan (QAPP) or to prepare a Project-Specific Quality Assurance Project Plan (PQAPP).

D. Background:

This Performance Work Statement comprises tasks necessary to revise the process for updating
models for the expiring ICRs for: (1) the Public Water System Supervision (PWSS) Program;
(2) the Disinfectants/Disinfection Byproducts (D/DBP), Chemical, and Radionuclides Rules;
and, (3) the Microbial Rules, including the Aircraft Drinking Water Rule (ADWR) which was
integrated into the Microbial Rule ICR under a previous work assignment. Per the Paper Work
Reduction Act of 1995, any monitoring, reporting or record-keeping requirement imposed on
non-Federal respondents by the Environmental Protection Agency (EPA) requires an ICR,
which must include the burden on and costs incurred by non-Federal respondents for the
information provided to EPA, and must be approved by the Office of Management and Budget
(OMB). The ICRs must be prepared in accordance with the provisions of the Paper Work
Reduction Act of 1995 and the ICR Handbook. The OMB approved ICR Handbook requires
the inclusion of the cost and burden associated with the information collection for both the
respondents and the Agency, including operation and maintenance (O&M) costs. It presents
these cost and burden estimates as individual costs per respondent, and as an aggregate cost for
the entire respondent universe and the Agency on an annual basis and over the entire period



covered by the ICR. The contractor shall utilize the latest version of the ICR Handbook as
published by the Agency and located on the internet at http://intranet.epa.gov/icrintra/ivb.html.

II. OBJECTIVE:
The contractor shall revise the process for updating the ICR models for: (1) the Public Water
System Supervision (PWSS) Program; (2) the Disinfectants/Disinfection Byproducts (D/DBP),
Chemical, and Radionuclides Rules; and, (3) the Microbial Rules, including the Aircraft
Drinking Water Rule (ADWR). These models shall be designed to decrease cost and time
associated with renewing the ICRs, and increase transparency and ease of communication with
OMB and EPA reviewers.

PWS Sections: 2.0, 2.1.7, 2.3.2, 3.4, 3.4.6, .5.3,5.3.5, 6.1, 6.2.1, 6.3.2, 6.4, 7.1, 7.1.1, 7.1.2,
7.1.4,7.1.5
LOE: 810

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission
The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule
for deliverables.

This task includes monthly progress and financial reports which are to be submitted pursuant
to Attachment 2-Reports of Work, of the contract. Monthly financial reports must include a
table with the invoice LOE and costs’ broken out by the tasks and subtasks in this WA. The
monthly progress report shall indicate, in a separate QA section, whether significant QA
issues have been identified and how they are being resolved.

Task 1: INFORMATION COLLECTION RULE (ICR) RENEWAL SUPPORT (PWS 1.6)

Under this task, the contractor shall meet with the EPA WACOR and management to discuss
requirements for future ICR renewals. In addition, the contractor shall develop recommendations
for a simplified, efficient and transparent process to update ICRs.

Subtask 1.1: Requirements for future ICR renewals

As requested by the WACOR, the contractor shall meet with the EPA WACOR and supervisors
to discuss scope of revisions for future ICR renewals. Following the meeting, the contractor
shall provide meeting notes summarizing the requirements for the future ICR renewals. The
contractor shall also provide the final excel spreadsheets used in the previous ICR renewals as a
basis of comparison for the new models, as the results of the new model must either line up with
the old model or the discrepancies must be clearly and easily explained. Finally, the contractor
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shall develop the shell of the new cost model, which is to be the basis for future ICR renewals,
and is to be more transparent to management and external review, and require less time and

effort to update than the previous ICR excel spreadsheets.

Deliverables:
Meeting notes summarizing the requirements for the future ICR renewals
Spreadsheets developed under the previous contract for the 2015 renewal ICRs
Deliver draft outline along with shell for cost models for future ICRs

Subtask 1.2: Recommendations document for developing a more efficient and transparent
ICR renewal process

Under this task, the Contractor shall review the 2012/2016 OMB-approved renewal ICRs and
develop recommendations for a more efficient and transparent process to update future ICRs.
These recommendations shall incorporate the results of the discussion in subtask 1.1. The
Contractor shall submit a draft version of the recommendations for EPA’s review and comment.
After approval of the draft memos by the EPA WACOR, the Contractor shall submit final
memos based on comments provided.

This subtask is to find alternate mechanisms or software packages to simplify or replace the

excel spreadsheets used in the 2015 and previous renewal ICRs, as these spreadsheets are not
transparent to management or external review, and are time and cost prohibitive to create for
future ICR renewals.

Deliverables:
Draft memo with recommendations for revision to future process for ICR renewal
Final memo incorporating EPA feedback for revision to future process for ICR renewal.

IV. SCHEDULE OF DELIVERABLES:

TASK | DELIVERABLE DATE DUE TO EPA
No.
0 Work Plan, Monthly Progress Reports According to Contract
1.0 ICR Renewal Support June 30, 2018
11 Requirements for Future ICR Renewals
2016 ICR Spreadsheets At the request of the WACOR
Meeting(s) and notes summarizing meeting(s) 2 weeks following meeting
Outline/shell for cost model for new ICRs TBD per WACOR direction
1.2 Recommendations document for new ICRs
Draft recommendations document TBD per WACOR
Final recommendations document TBD per WACOR

V. MISCELLANEOUS
Software Application Files and Accessibility




Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL

No trips are planned.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer. Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development

standards.

XI. Technical Direction



The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 2-02
Amendment No. 1
Period of Performance: July 1, 2017 — June 30, 2018

I. ADMINISTRATIVE:

A. Title: Information Collection Rule (ICR) Renewal Support

B. Work Assignment Contracting Alternate WACOR:

Officer’s Representative (WACOR):

Kevin Roland, US EPA Adrienne Harris, US EPA

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC: 1200 Pennsylvania Avenue, NW (MC:
4606M) 4606M)

Washington, DC 20460 Washington, DC 20460

202-564-4588 202-250-8793

roland.kevin(@epa.gov harris.adrienne(@epa.gov

C. Quality Assurance:

The tasks in this work assignment amendment do not require new environmental
measurements. Secondary environmental measurements delivered under subtask 1.1 were
subject to quality assurance requirements in contract EP-C-12-023 WA 3-22, and no further
analysis of this data will take place in this work assignment. Consistent with the Agency’s
quality assurance (QA) requirements, the contractor does not need to supplement the Contract
Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific Quality
Assurance project Plan (PQAPP).

D. Background:

This Performance Work Statement comprises tasks necessary to revise the process for updating
models for the expiring ICRs for: (1) the Public Water System Supervision (PWSS) Program;
(2) the Disinfectants/Disinfection Byproducts (D/DBP), Chemical, and Radionuclides Rules;
and, (3) the Microbial Rules, including the Aircraft Drinking Water Rule (ADWR) which was
integrated into the Microbial Rule ICR under a previous work assignment. Per the Paper Work
Reduction Act of 1995, any monitoring, reporting or record-keeping requirement imposed on
non-Federal respondents by the Environmental Protection Agency (EPA) requires an ICR,
which must include the burden on and costs incurred by non-Federal respondents for the
information provided to EPA, and must be approved by the Office of Management and Budget
(OMB). The ICRs must be prepared in accordance with the provisions of the Paper Work
Reduction Act of 1995 and the ICR Handbook. The OMB approved ICR Handbook requires
the inclusion of the cost and burden associated with the information collection for both the
respondents and the Agency, including operation and maintenance (O&M) costs. It presents
these cost and burden estimates as individual costs per respondent, and as an aggregate cost for



the entire respondent universe and the Agency on an annual basis and over the entire period
covered by the ICR. The contractor shall utilize the latest version of the ICR Handbook as
published by the Agency and located on the internet at http://intranet.epa.gov/icrintra/ivb.html.

II. OBJECTIVE:
This work assignment amendment will add an additional subtask to task 1.

PWS Sections: 2.0, 2.1.7, 2.3.2, 3.4, 3.4.6, .5.3,5.3.5, 6.1, 6.2.1, 6.3.2, 6.4, 7.1, 7.1.1, 7.1.2,
7.1.4,7.1.5
LOE: 320

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission
The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule
for deliverables.

This task includes monthly progress and financial reports which are to be submitted pursuant
to Attachment 2-Reports of Work, of the contract. Monthly financial reports must include a
table with the invoice LOE and costs’ broken out by the tasks and subtasks in this WA. The
monthly progress report shall indicate, in a separate QA section, whether significant QA
issues have been identified and how they are being resolved.

Deliverables: Work plan and monthly progress financial reports.

Task 1: INFORMATION COLLECTION RULE (ICR) RENEWAL SUPPORT (PWS 1.6)

Under this task, the contractor shall meet with the EPA WACOR and management to discuss
requirements for future ICR renewals and shall develop recommendations for a simplified,

efficient and transparent process to update ICRs. In addition, the contractor shall pre-populate
the shell model ahead of the ICR renewal.

Subtask 1.1: Under Amendment 1, there is no revision to this subtask.
Subtask 1.2: Under Amendment 1, there is no revision to this subtask.

Subtask 1.3: The contractor shall identify areas where the shell model (developed under
subtask 1.2) can be pre-populated with actual data ahead of the ICR renewal. In addition, the
contractor shall populate those areas of the shell model with data provided by the WACOR.

Deliverables:
- Identify areas where the shell model can be pre-populated
- Shell model with pre-populated with actual data
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IV. SCHEDULE OF DELIVERABLES:

TASK | DELIVERABLE DATE DUE TO EPA
No.
0 Work Plan, Monthly Progress Reports According to Contract
1.0 ICR Renewal Support No change
1.1 Requirements for Future ICR Renewals No change
1.2 Recommendations document for new ICRs No change
1.3 Identify areas of ICR shell for population 2/1/2018
Populate ICR shell with data ahead of Renewal 6/30/2018

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL

No trips are planned.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer. Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall




refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.

XI. Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 2-02
Amendment No. 2
Period of Performance: Issuance — June 30, 2018

I. ADMINISTRATIVE:

A. Title: Information Collection Rule (ICR) Renewal Support

B. Work Assignment Contracting Alternate WACOR:

Officer’s Representative (WACOR):

Kevin Roland, US EPA Adrienne Harris, US EPA

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC: 1200 Pennsylvania Avenue, NW (MC:
4606M) 4606M)

Washington, DC 20460 Washington, DC 20460

202-564-4588 202-250-8793

roland.kevin(@epa.gov harris.adrienne(@epa.gov

C. Quality Assurance:

The tasks in this work assignment amendment do not require new environmental
measurements. Secondary environmental measurements delivered under subtask 1.1 were
subject to quality assurance requirements in contract EP-C-12-023 WA 3-22, and no further
analysis of this data will take place in this work assignment. Consistent with the Agency’s
quality assurance (QA) requirements, the contractor does not need to supplement the Contract
Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific Quality
Assurance Project Plan (PQAPP).

D. Background:

This Performance Work Statement comprises tasks necessary to revise the process for updating
models for the expiring ICRs for: (1) the Public Water System Supervision (PWSS) Program;
(2) the Disinfectants/Disinfection Byproducts (D/DBP), Chemical, and Radionuclides Rules;
and, (3) the Microbial Rules, including the Aircraft Drinking Water Rule (ADWR) which was
integrated into the Microbial Rule ICR under a previous work assignment. Per the Paper Work
Reduction Act of 1995, any monitoring, reporting or record-keeping requirement imposed on
non-Federal respondents by the Environmental Protection Agency (EPA) requires an ICR,
which must include the burden on and costs incurred by non-Federal respondents for the
information provided to EPA, and must be approved by the Office of Management and Budget
(OMB). The ICRs must be prepared in accordance with the provisions of the Paper Work
Reduction Act of 1995 and the ICR Handbook. The OMB approved ICR Handbook requires
the inclusion of the cost and burden associated with the information collection for both the
respondents and the Agency, including operation and maintenance (O&M) costs. It presents
these cost and burden estimates as individual costs per respondent, and as an aggregate cost for



the entire respondent universe and the Agency on an annual basis and over the entire period
covered by the ICR. The contractor shall utilize the latest version of the ICR Handbook as
published by the Agency and located on the internet at http://intranet.epa.gov/icrintra/ivb.html.

II. OBJECTIVE:
This work assignment amendment will add an additional subtask to task 1.

PWS Sections: 2.0, 2.1.7, 2.3.2, 3.4, 3.4.6, .5.3,5.3.5, 6.1, 6.2.1, 6.3.2, 6.4, 7.1, 7.1.1, 7.1.2,
7.1.4,7.1.5
LOE: 1600

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission
The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule
for deliverables.

This task includes monthly progress and financial reports which are to be submitted pursuant
to Attachment 2-Reports of Work, of the contract. Monthly financial reports must include a
table with the invoice LOE and costs’ broken out by the tasks and subtasks in this WA. The
monthly progress report shall indicate, in a separate QA section, whether significant QA
issues have been identified and how they are being resolved.

Deliverables: Work plan and monthly progress financial reports.

Task 1: INFORMATION COLLECTION RULE (ICR) RENEWAL SUPPORT (PWS 1.6)

Under this task, the contractor shall meet with the EPA WACOR and management to discuss
requirements for future ICR renewals and shall develop recommendations for a simplified,
efficient and transparent process to update ICRs. In addition, the contractor shall pre-populate

the shell model ahead of the ICR renewal.
Subtask 1.1: Under Amendment 1, there is no revision to this subtask.
Subtask 1.2: Under Amendment 1, there is no revision to this subtask.

Subtask 1.3: The contractor shall complete the shell model (developed under subtask 1.2). In
addition, the contractor shall identify areas where the model can be pre-populated with actual
data ahead of the ICR renewal. In addition, the contractor shall populate those areas of the shell
model with data provided by the WACOR. In addition, the contractor shall demonstrate to EPA
the function of the model and the steps to populate the remaining parts of the model. This
demonstration will include documentation to identify the sources and types of data needed to
update the model, including those requiring industry consultation. Finally, the contractor shall

2



develop ICR report templates using the latest edition of the ICR handbook, and instructions for
how to use the output of the model to complete the reports

Deliverables:
- Identify areas where the shell model can be pre-populated
- Model with pre-populated with actual data
- ICR update process documentation
- ICR report template and instructions for completion

IV. SCHEDULE OF DELIVERABLES:

TASK | DELIVERABLE DATE DUE TO EPA
No.
0 Work Plan, Monthly Progress Reports According to Contract
1.0 ICR Renewal Support No change
1.1 Requirements for Future ICR Renewals No change
1.2 Recommendations document for new ICRs No change
1.3 Identify areas of ICR shell for population 2/1/2018
Populate ICR shell with data ahead of Renewal 4/30/2018
Demonstrate ICR update process to EPA 6/30/2018
ICR Report Templates and Instructions 6/30/2018

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL

No trips are planned.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS




All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer. Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.

XI. Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 2-03
Period of Performance: 7/1/17-6/30/18

I. ADMINISTRATIVE:

A. Title: Recovery Potential Screening and Healthy Watersheds Protection

B. Work Assignment COR: Alternate Work Assignment COR:
Douglas J. Norton (4503T) Katharine Dowell (4503T)

Office of Wetlands, Oceans and Watersheds Office of Wetlands, Oceans and Watersheds
1200 Pennsylvania Ave NW 1200 Pennsylvania Ave NW

Washington, DC 20460 Washington, DC 20460
norton.douglas@epa.gov dowell.katharine@epa.gov

202-566-1221 202-564-1515

C. Quality Assurance:
The tasks in this work assighment do require secondary environmental data compilation. In particular,
the following tasks utilize data and will be addressed by a SQAPP:
Task 1 — Watershed indicator data development and management
Task 2 — RPS Tool development and maintenance
Task 3 — Watershed assessment technical support projects
Task 4 — Healthy watersheds protection and partnering studies

Consistent with the Agency’s quality assurance (QA) requirements, the contractor will supplement the
Contract Level Quality Assurance Project Plan (QAPP) with a Supplemental Quality Assurance Project
Plan (SQAPP). As these tasks have been supported by the contractor in past years on other contracts,
previous SQAPPs exist that can be mined for most of the new SQAPP content and procedures.
Nevertheless, a new SQAPP will be assembled with existing and new materials. The contractor shall
immediately notify the Contract Level-COR of any significant QA issues, and how they are being resolved
addressed, in the monthly progress reports as specified below under Task 0. For deliverables utilizing
geospatial datasets, quality assurance and metadata support should adhere to Agency approved
Geospatial procedures and standards, see: https://www.epa.gov/geospatial/geospatial-policies-and-
standards.

D. Background:
This Work Assignment will support EPA’s watershed technical assistance through Recovery Potential
Screening (RPS) and Healthy Watersheds (HW) protection efforts in the water quality-related programs
active in states, river basins and other geographical areas. Contractor-assisted RPS/HW support from
EPA to states, territories, tribes, multi-agency partnerships and other water program partners has
involved projects in most states during the past several years. Many additional projects are anticipated
during the coming project period due to EPA support of state priority-setting among their watersheds,
increasing availability of national data on watershed health, acting on opportunities for data and tool
improvements, and collaborating with additional EPA and state water programs such as wetlands,



drinking water/source water protection, and estuaries, when such programs express interest in using
RPS and HW data, tools and methods.

Recovery Potential Screening (RPS) is a technical assessment method for systematically comparing
relative restorability among many different impaired waters or watersheds based on multi-metric
indices drawn mostly from landscape and monitoring data. The screening is often performed to identify
more restorable waters that are good candidates for restoration, but the RPS method can be customized
to a very wide variety of comparative assessment and decision support uses. In virtually all applications,
RPS relies on comparing numerous attributes georeferenced to the watershed units of one, well-
established national geospatial dataset, the Hydrologic Unit Code (HUCs). Using attributes of a single
geospatial unit and widely-used dataset simplifies and speeds up watershed assessment, as compared to
complex analyses of multiple geospatial datasets.

Healthy Watersheds Assessment (HW) is very similar in that it also compares large numbers of
watersheds across whole states and other large areas, using geospatial attributes and methods identical
to RPS. Whereas analyzing healthy watersheds is one of many purposes to which RPS can be applied for
watershed analysis and comparison, HW is more specific to watershed health in particular and HW
assessments generally support protection efforts more so than restoration. HW assessments draw from
the same indicator data as RPS and use the same analytical protocols, tools and QA/QC, thus EPA’s
support projects frequently include both HW and RPS. RPS/HW is applicable to a wide range of activities
across water programs, for example: setting priorities among 303(d) listed waters in watersheds;
determining the prioritized schedule of Total Maximum Daily Load (TMDL) development; setting
priorities for TMDL implementation; setting priorities and detecting risks to drinking water source areas;
evaluating pollution control grant proposals; and developing other restoration and protection strategies.
RPS/HW tools and data have already been utilized in 28 states and thoroughly documented in EPA
websites (see www.epa.gov/rps, www.epa.gov/hwp and www.epa.gov/wsio). RPS tools have been
developed for all 50 states and nearly all also contain HW health and vulnerability indicators.

Many RPS/HW projects are comprehensive, multi-purpose statewide or large-area efforts in which EPA
and its contractor help the state or other partner plan intended uses of RPS/HW, identify appropriate
metrics, gather and measure data, develop broadly applicable watershed analysis tools for the project
area, demonstrate RPS/HW techniques in workshops, and transfer RPS/HW tools and data products.
Projects also can be more narrowly defined, as in a demonstration of RPS/HW as a general framework
for managing nitrogen and phosphorus pollution. Either or both types of project may require support
under this Work Assignment. Because RPS/HW services are widely in demand, it is also proven efficient
to develop multi-state or even national data and tools rather than separately repeat data and tool
development one state at a time. For this reason, the Work Assignment also contains national data,
assessment and tool development support to augment single state projects and make them more
efficient. In addition, the development of training materials, outreach venues such as web materials,
and background studies on effective application of watershed restoration and protection policies is
included as general, national activity that ultimately also supports state-specific and project-specific
needs.

1. OBJECTIVE:

The contractor shall support the priorities and requirements of the work assignment as described below.
The primary goal of this WA is to help EPA provide technical data, tools, and assistance to state (and
other partners’) water-relevant programs that need to systematically set priorities at a watershed level
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for best results. Below is a set of descriptions of tasks under this Work Assignment (WA) that are
designed to address this objective. The contractor shall provide RPS/HW support to EPA as described in
the Tasks below. All deliverables must be in an electronic format supportable by EPA at the end of the
period of performance for this Work Assignment. Any deliverable that will be accessible by the public
shall comply with EPA Section 508. No hardcopy products are requested.

This work will be completed commensurate with Sections 4.2.1 through 4.2.3,6.2.3,6.2.5,6.3.2and 7.6
of the Contract Level PWS. The level of effort estimated for this work assignment is 3540 hours.

lIl. TASK DETAILS:
The contractor shall perform the following tasks:

Task 0 - Work Plan, SQAPP and Monthly Reporting (est. 5% of WA total effort):

The contractor shall prepare a detailed work plan and budget for the accomplishment of the indicated
tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The work plan shall
include a description of (a) proposed staff, (b) the number of hours and labor classifications proposed
for each task, broken down to task level, to include both prime contractor and subcontractor labor,
and (c) a list of deliverables, with due dates and schedule for deliverables.

In addition, the work plan shall specify that a Supplemental Project Specific Quality Assurance Project
Plan (SQAPP) appending the Contract Level Quality Assurance Project Plan (QAPP) is required. The
contractor shall utilize to the fullest extent already existing QAPPs and SQAPPs content appropriate to
the tasks under this Work Assignment. Due to the several years of past contractor-supported work on
RPS and HW projects, existing SQAPPs are available and may be used to provide substantial content
for the new SQAPP for this work assignment. In addition, the SQAPP will address as necessary the
requirements noted at https://www.epa.gov/geospatial/geospatial-policies-and-standards. Applicable
existing QAPP materials shall be provided by the EPA WACOR, and the contractor shall add as
necessary any other SQAPP content to address the full scope of this WA. All QA documentation
prepared under this WA shall be considered non-proprietary, and shall be made available to the public
upon request. The contractor shall immediately notify the EPA WACOR of any QA problems
encountered that may impact performance with recommendations for corrective action.

This task also includes monthly progress and financial reports, which are to be submitted pursuant to
the contract. Monthly financial reports must include a table with the invoice level of effort (LOE) and
costs broken out by the tasks in this WA. The monthly progress report shall indicate, in a separate QA
section, whether significant QA issues have been identified and how they are being resolved. The
contractor shall immediately notify the EPA CLCOR and WACOR if any changes to the collection and
analysis of the data are needed and prepare or modify the SQAPP accordingly.

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific
to that event (e.g., meeting or training). Those costs would include travel of prime and consultant
personnel, planning and facilitation costs, audio/visual, and rental of venue costs. The EPA WACOR will
prepare approval internal paperwork for the event and will advise the contractor when appropriate
sighatures have been obtained. At that point, effort can proceed for the event. If the event is being
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sponsored by another EPA organization, the organization providing the planning is responsible for the
approval.

Deliverables: Work Plan, SQAPP document, and Monthly Reports.

Task 1 — Watershed indicator data development and management (25%).

The primary form of data used in this WA is indicator measurements on a watershed basis (e.g., % of
area in the watershed that is Urban), and thus compiling and analyzing indicator values is central to
every RPS/HW project. Basically, watershed indicators shall be compiled on a project-specific (e.g.,
usually state-specific) scale or, where nationally consistent data sources are available, on a national
scale to cover numerous states’ watershed information needs s with maximum efficiency. Both
approaches are covered under this WA. The contractor shall compile, fully document and deliver to
EPA watershed indicators at standard watershed scales (HUC12, HUC8, NHDplus Catchment, or other),
both nationally and for project-specific geographic areas, under this Task.

Due to its long-standing history of supporting state watershed analysis with indicators and tools, EPA
maintains a Watershed Index Online (WSIO) website at www.epa.gov/wsio that hosts a national
library of watershed indicator data. This is the major source of indicators for RPS/HW projects on
individual states, river basins or other areas. At WSIO, the indicators are stored in data tables
georeferenced as attributes of the Watershed Boundary Database (WBD) HUC12 national snapshot,
which is used as a standard by most EPA watershed projects. Although WSIO currently hosts only
HUC12 data, watershed attributes at HUC8, catchment and potentially other scales shall be added to
WSIO under this WA. Note that the hundreds of WSIO indicators are attributes of a very few,
commonly used geospatial datasets that are already posted on the EPA geoplatform; thus this WA
involves compiling and using attribute data tables rather than full geodatabases.

Under Task 1, the contractor shall undertake a broad-based review of suitable watershed indicator
sources and identify potential indicators that can be added to the WSIO data tables. Included in this
review can be any existing WSIO indicators that are suggested for modification, update or deletion.
This review shall include sources of potential indicators at HUC12, HUC8 and catchment scales.
Contractor shall briefly identify in all cases the potential indicator name, watershed scale, data source,
how measured, and a description including estimated effect on watershed condition and relevance to
restoration or protection. This review and delivery of findings may be conducted incrementally
throughout the project period.

After review of contractor findings, the EPA WACOR shall identify through technical direction those
indicators that the contractor shall process and add to the WSIO attribute data. Many indicators may
be available without modification at a useful scale, and others may require additional processing
steps. The contractor shall compile a minimum of 50 new indicators at HUC12 scale and 50 indicators
at HUCS scale. Due to substantial existing data, contractor shall compile at least 300 indicators at
catchment scale. These are all at conterminous US scale. Compilation of each indicator shall involve
development of EPA’s required metadata documentation, as well as related information routinely
compiled in the WSl indicator tables.

For all indicator data to be housed in the WSIO, contractor shall meet as appropriate all EPA metadata
requirements and previously established documentation and tracking information (i.e., the WSIO



master tracking table) used for current WSIO indicators organization and maintenance. The existing
tracking table addresses only HUC12 indicators, and can be used to continue organizing metadata at
that scale. The indicator data at HUC8 and Catchment scales will require development of two
additional tracking tables that are scale-specific. All delivered metadata tracking tables and data tables
shall be in EPA-compatible electronic file formats, and shall meet as necessary EPA requirements for
geospatial metadata. Further, if so directed, the contractor shall support the EPA WACOR with data
publication and file formats needed to potentially publish WSIO data as RESTful Web Services.

On a project-specific level, the contractor shall also compile indicators for use in RPS/HW projects (as
per Tasks 3 and 4). Many indicators in the WSI will have no additional processing needed, but others
will be available only from state and affiliated sources and will require additional compilation effort to
be brought into the same format as the WSl indicators for RPS/HW usage. The total number of
project-specific indicator additions cannot be predicted with certainty at this time, but may average
around 20 indicators per project. The contractor shall ensure that the compiled indicator data are
processed into and/or compatible with the local RPS/HW tools as well as online RPS/HW tools that
may be utilized in the screening analyses. Project-specific indicator data are generally not added to the
WSIO unless national in coverage, so whereas these should meet metadata documentation
requirements the WSIO tracking table requirements would not apply.

Indicator development also cuts across several other areas of the scope of this WA, including project-
specific indicator development (Tasks 3 and 4), tool updates (Task 2) and indicator reference material
development for technical outreach (Task 5). In these cases, any deliverables involving indicators are
covered under those Task’s deliverables instead of Task 1’s deliverables.

Deliverables: review of potential additional watershed indicators; approximately 300 catchment
metrics organized for national data management; approximately 50 new or modified HUC12 and
HUCS8 metrics delivered as national data; documentation that meets EPA geospatial requirements for
metadata; new or updated national indicator tracking files for HUC12, HUC8 and catchment scale
metrics.

Task 2 — RPS Tool development and maintenance (10%).

RPS/HW projects typically involve assembly of watershed indicators into RPS Tools that support a wide
variety of systematic comparisons among watersheds. EPA’s RPS Tools have existed and been used
for state water program support since 2005 and have been national in coverage (through state-
specific tools) since 2014. Whereas Task 1 addresses the watershed indicators used in these
comparisons, Task 2 addresses the analytical tools that house the project-specific indicators and
provide the functionality to do systematic comparisons for water program support. These tools may
vary in design and purpose but are all referred to here as RPS Tools. These tools are generally Excel
files specially coded to store watershed data values, use these data to calculate simple index values,
and display tabular, graph and map image results.

Due to their extensive past history of use with states and others, the work involving RPS Tools is
generally updating, revision and new version distribution of RPS Tools and their derivatives, rather
than development of entirely new tools. The contractor may be tasked by technical direction to
improve RPS Tool functionality; it can also become necessary for the contractor to troubleshoot and
correct tool malfunctions that sometimes arise from Excel software updates and related causes.



Further, as RPS Tools contain an embedded special selection of WSIO indicators that can become
dated, new indicator data may become incrementally available to include in RPS Tools.

Under Task 2, the contractor shall develop and test any necessary improved tool functions and then
update and reissue the national set of RPS tools for all states and territories at least once during the
project period, or twice if by technical direction from the EPA WACOR. The contractor shall also
update or provide design inputs to derivatives of the RPS Tool (e.g., the generic RPS Tool, WSIO Tool)
and the RPS Tool user manual up to two times during the project period. Tool development or
enhancement as part of project-specific (e.g. state-specific) activities shall be considered part of the
deliverables of Task 3 and 4.

Deliverables: Up to two national updates of all state and territory tools; up to two updates of RPS tool
user guide and generic RPS tool; technical design contributions to RPS Tool derivatives; tool
enhancements or troubleshooting for any of the above tools if technically directed.

Task 3 — Watershed assessment technical support projects (25%).

Under Task 3, this WA involves using watershed indicators and tools to provide specific support to
individual projects involving EPA regions, states/tribes/territories and other collaborators involved in
achieving water quality program purposes. Most RPS/HW support involves some degree of watershed
comparative screening analysis by the contractor as expert assistance to the state. Projects can
sometimes be limited to custom tool development and related data compilation and addition to the
tool. The most common type of project is likely to be a statewide screening and comparison of
watersheds using Excel-based RPS Tools, based on a specific theme of interest (e.g., a common
pollutant of concern; a set of watersheds of specific value or interest; a set of restoration or healthy
watersheds protection options in need of a strategy and priority order).

As all 50 states and many of the larger river basins have been given the opportunity to receive
RPS/HW support from EPA due to more universally available data and tools, and new requests can
come at any time, the list of the states and others to be supported under this task cannot be specified
in advance. State, river basin or other geographic area project requests may also involve EPA cross-
program collaboration, such as involving EPA national or regional drinking water source protection,
impaired waters, nonpoint source, wetlands or other water-relevant theme. No state, region or other
geographic area is precluded from possible involvement in an RPS project.

The EPA WACOR initiates all RPS/HW analysis projects (e.g., for a specific state or other client) through
written technical direction to the contractor. The contractor shall then design a summary of the
approach to be taken to the analysis, and validates this with the WACOR and the state participants.
The contractor shall then carry out the analysis involving the RPS scoring tool or equivalent tool, and
shall generate a state custom RPS tool and deliver RPS/HW tool copies of specific screening runs that
are completed. The contractor products may include individual maps, rank-ordered tables, and
bubble plot graphics as visual byproducts of the screening analyses. Ultimately, each project should
yield analytical results and/or data and tools that meet the state’s request, and these results shall be
produced by the contractor in a format that can be transmitted to EPA and the state requestor. The
EPA WACOR may include webinars or onsite workshops (see also Task 5) by written technical direction
for any given project under Task 3.



Assistance projects may vary in size as approved by the WACOR, but are expected to generally involve
50 to 100 hours of effort to complete (not counting workshops or webinars, if also involved). Up to 15
RPS/HW state-specific support projects and up to 5 other (multi-state, river basin, or other geographic
area) projects shall be completed by the contractor under this task.

Deliverables: up to 15 state-specific tools/projects using RPS and/or HW data and methods; up to 5
custom (non-state) tools/projects.

Task 4 — Healthy watersheds protection and partnering studies (25%).

RPS/HW projects, indicators, and tools have included a growing number of healthy watersheds (HW)
protection applications in recent years. RPS Tools were used by 12 states in identifying protection
priorities for state water programs over the coming several years. A Preliminary Healthy Watersheds
Assessment (PHWA) documenting watershed health and vulnerability was completed for the lower 48
states during 2015 and 2016. Multiple grants and other programs have funded specific protection
projects around the country, and these have stimulated partnering among EPA surface waters
programs, source water protection programs, and other agencies such as NRCS and USFS. Such efforts
can be supported by analyses using the same kinds of watershed indicators and comparative tools.
However, watershed data and analyses to support protection are less developed than those
comparing impairment and restoration priorities.

As a newer growth area, the ability to support HW projects requires similar developmental efforts to
those that led to the existing WSIO watershed indicators and RPS tools. Task 4 addresses this part of
the WA in the form of further development of protection-relevant and health-relevant indicators and
methods, based on what’s needed to support states and other partners’ watershed protection efforts.
This shall also involve compiling and evaluating available information on state protection priorities,
protection approaches, and potential partners, and evaluation of existing work done to estimate
healthy watersheds condition and vulnerability. All of the above provide important background insight
that will support the development of improved, protection program-relevant indicators and methods.

Under Task 4, the contractor shall continue to support existing EPA analysis of states’ watershed
vulnerability and health (i.e., condition), building upon the results of the PHWA, as requested by states
or other partners and authorized through EPA WACOR’s technical direction. Such activities may
enhance or improve PHWA results and provide project partners with better characterization of
watershed condition. Products from these activities may be considered part of Task 3’s project-
specific deliverables and are not listed separately in Task 4 deliverables. Also in Task 4, the contractor
shall use multiple studies and data sources that characterize watershed condition to compare with
and validate PHWA results. This effort shall be compiled in a draft and final report, which shall be
reviewed by the EPA WACOR; review comments on draft and final versions shall be addressed by the
contractor.

Also under Task 4, the contractor shall compile information on state agencies and other state partners
involved in the protection of watersheds and high quality waters, their approaches, and where they
are active. This may include for example state DNRs or DEQs, state parks agencies and fisheries
programs, nonpoint source or watershed restoration and protection programs, and related federal
and non-governmental organizations. Generally, these studies shall be conducted on single states and
findings compiled into brief summary reports. Up to five such studies shall be completed.



Further, in this Task the contractor shall use PHWA and similar data on health and vulnerability to
characterize and summarize different programmatic efforts to protect high quality waters and
watersheds. These areas subject to protection may include but are not limited to the areas involved in
applications for Healthy Watersheds Consortium Grants, the areas flagged for protection priorities by
state 303(d) programs, and healthy watersheds priority areas flagged by Chesapeake Bay watershed
states. This effort shall be compiled in a draft and final report, which shall be reviewed by the EPA
WACOR; review comments on draft and final versions shall be addressed by the contractor. Additional
analyses of programmatic protection efforts may be authorized through technical direction by the EPA
WACOR.

Deliverables: draft and final technical document on validating watershed condition assessment; up to
five summary documents synthesizing state watershed protection approaches and organizations; draft
and final technical document relating state and other protection projects to watershed condition
attributes.

Task 5 — RPS and healthy watersheds technical training and outreach (10%).

As they involve significant communications and technical information transfer with states and others,
RPS/HW projects contain a technical training and outreach component. Three closely related EPA
websites have supported these activities and helped inform state and other users for several years:
see www.epa.gov/wsio , www.epa.gov/rps and www.epa.gov/hwp. These sites host indicator data
and metadata, tools, methodological steps, and background information on watersheds and
indicators. State-specific projects very often involve webinars and/or onsite workshops in which
hands-on demonstration of RPS/HW tools and analyses occur. Technical presentations for states and
others occur at major workshops and conferences, and technical papers have been developed to
communicate about RPS and HW to broader audiences. Task 5 covers these technical training and
outreach activities.

Under Task 5, the contractor shall support changes as required by the EPA WACOR to correct or
improve website content related to RPS/HW support. The RPS, HW and WSIO websites contain a
variety of technical tools and data designed to help states assess and compare their watersheds.
These resources include but are not limited to: screening methodology directions, recovery potential
indicators lists, indicator reference sheets, a recovery literature database, results plotting tools, index
calculation tools, screening project reports and papers, and links to related tools from other websites.
When authorized through technical direction, the contractor shall develop content updates,
replacements or additions to the website in formats that can be reviewed and approved by the EPA
WACOR and then transferred to the EPA website by the WACOR or other qualified editor. Note that,
since EPA’s adoption of the Drupal content management system for its websites, the contractor may
support content development of web resources as described above, but cannot be tasked to directly
edit or modify the EPA website.

When a state’s request is simple and narrow in scope and the state possesses some expertise in
watershed screening and comparison with RPS/HW or other tools, these types of support may be
provided through conference calls and webinars. The contractor shall support webinar-assisted
projects by hosting the webinar and communicating with participants about schedule and agenda;
developing any RPS/HW materials needed in advance of the webinar; and developing a webinar
summary product (e.g., agenda and slide decks) and transferring contractor-generated materials to
the WACOR and the state. Up to 20 webinars of 1 to 3 hrs each shall be supported under Task 5.



In cases where an RPS/HW workshop is directed by the EPA WACOR, the contractor shall organize and
support the workshop in the following manner: Coordinate optimum scheduling and state onsite
facility arrangements; prepare agenda, handouts and presentation materials; arrange travel for one or
two RPS/HW experts (one geospatial) to a state hosted location; facilitate the workshop, including
compiling possible RPS/HW applications of interest to the state, providing hands-on training, and
identifying relevant recovery potential metrics, data, and screening products; and develop a meeting
summary product and transfer contractor-generated materials to the WACOR and the state. Upto 5
one to two-day workshops involving two contractor personnel shall be supported under Task 5.

Also under Task 5, the contractor shall participate in preparation and delivery of presentations and
technical papers in conferences or other venues such as workshops or technical journals. Such
presentations and documents shall be based on RPS/HW analyses, data, tools, and findings as related
to water and watersheds programs. Technical papers may require multiple revisions and outside
reviewers. Participation of one to two contract staff in up to three conferences, and development of
up to two technical papers, shall be supported through Task 5.

Deliverables: new web content for EPA watershed websites; up to 20 webinars; up to 5 onsite
workshops; up to 3 technical conference presentations and 2 technical documents concerning the
subject of this work assignment.

IV. SCHEDULE OF DELIVERABLES:
Specific deliverables, by Task, are detailed in the table below. Details of this work will be
communicated by periodic updates of technical direction.

TASK No. DELIVERABLE DATE DUE TO EPA

Task 0 - Workplan Submission

Workplan and budget According to contract

SQAPP Within 30 days of Work Plan
acceptance.

Monthly progress reports Monthly

Task 1 - Watershed indicator data development and management

: . - . Incrementally through WA
review of potential additional watershed indicators y &

duration
National data tables for approximately 50 HUC12 metrics organized | Incrementally through WA
for national data management duration
National data tables for approximately 50 HUC8 metrics organized Incrementally through WA
for national data management duration
National data tables for approximately 300 catchment metrics Incrementally through WA
organized for national data management duration

Sept 30, 2017 and then

Metadata documentation meeting EPA requirements .
incrementally for new products

National indicator tracking files for HUC12, HUC8 and catchment Within 30 days of national data
scale indicators tables delivery




Task 2 — RPS Tool development and maintenance

one national update of all state and territory RPS Tools By March 1, 2018

one update of RPS tool user guide and generic RPS tool By April 1, 2018

technical design contributions to RPS Tool derivatives; tool If issued written technical
enhancements or troubleshooting direction

Task 3 — Watershed assessment technical support projects

180 days after technical

up to 15 state-specific tools/projects using RPS and/or HW data and direction iniffating specifie

methods :

project
up to 5 custom tools/projects using RPS and/or HW data and 180 days after technical
methods direction initiating project

Task 4 — Healthy watersheds protection and partnering studies

draft and final technical document on validating watershed

. By December 1, 2017
condition assessment

up to five summary documents synthesizing state watershed Incrementally through duration
protection approaches and organizations of WA

draft and final technical document relating state and other

. . . . By October 1, 2017
protection projects to watershed condition attributes

Task 5 — RPS and healthy watersheds technical training and outreach

If issued written technical
new web content for EPA watershed websites

direction
. Incrementally through duration
up to 20 webinars of WA
. Incrementally through duration
up to 5 onsite workshops of WA
up to 3 technical conference presentations and 2 technical Incrementally through duration
documents of WA

V. MISCELLANEOUS:
Software Application Files and Accessibility:
Software application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/ The EPA WACOR shall identify which of delivered products will
require 508 compliance.

Regarding FITARA, online publications of maps will leverage EPA’s GeoPlatform technical
architecture, hardware and software, to the fullest extent possible for public search and
discovery. Quality assurance and metadata support should adhere to Agency approved

Geospatial procedures and standards, see: https://www.epa.gov/geospatial/geospatial-
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policies-and-standards. All geospatial metadata will, as required by OMB, be published in
EPA’s Environmental Data Gateway which serves Data.gov, see:
https://edg.epa.gov/metadata/catalog/main/home.page

Preferred text format: MS Word 8.0 or higher (Office 2007 or higher)
Preferred presentation format: Power Point, Office 2007 or higher
Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version 6.0
Preferred technology: ESRI ArcGIS Desktop 10.4 or higher
VI. TRAVEL

Travel to the destinations listed will require approval of the WACOR per contract requirements. If
destinations change the contractor will be notified by the WACOR and new destinations provided as
needed through written technical direction. Contractor travel will be necessary in the completion of
this WA’s tasks. An estimated 16 person-trips averaging two nights each is anticipated. For planning
purposes these trips shall include the following destinations:

Destination Tasks Supported
Washington DC (4) all
Santa Fe NM (2) 3,4,5
New York NY (2) 3,4,5
Atlanta GA (2) all
Denver CO (2) 3,4,5
Shepherdstown, WV (2) 3,4,5
Kansas City, KS (2) 3,4,5

Vil. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND RECEPTIONS
All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more than
$20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting Officer (CO).
Work under conference related activities and expenses shall not occur until this approval is obtained
and provided by the EPA CL-COR.

Vill. CONTRACTOR IDENTIFICATION
Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall refer
any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.
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X. Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1) Direction to
the contractor which assists the contractor in accomplishing the Statement of Work, (2) Comments on
and approval of reports or other deliverables. Technical direction will be issued in writing or confirmed
in writing within five (5) calendar days after verbal issuance. One copy of the technical direction

memorandum will be forwarded to the Contracting Officer and the Contract Level Contracting Officer
Representative.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN:
All task(s) identified in the performance work statement above are subject to review and approval by
the EPA WACOR based on the general guidelines of the contract quality assurance surveillance plan

regarding: Programmatic, cost control, timeliness/deliverables, and document development
standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 2-04
(July 1, 2017 - June 30, 2018)

I. ADMINISTRATIVE: These tasks are authorized by the Contract Level Performance Work
Statement sections 1.5, 2.0, 3.2, 3.4, 6.0, 7.0, 8.2, and 8.3.

A. Title: District of Columbia Water Systems Direct Implementation Support

B. Work Assignment Contracting Officer’s Representative (WACOR)
Patti Kay Wisniewski
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5668
Fax: 215-814-2302
Email: wisniewski.patti-kay(@epa.gov

Alternate WACOR
Heather Galada Arvanaghi
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5477
Fax: 215-814-2302
Email: galada.heather(@epa.gov

C. Quality Assurance:

Task(s) 6, 8 and 10 in this work assignment require quality assurance (QA). Collection, use
and analysis of data for these tasks will be identical to the parameters and procedures
described in the approved Supplemental Project Specific Quality Assurance Project Plan
(SQAPP) completed under task 0 of WA 0-04 and revised under WA 1-04. The project
specific QA requirements must be addressed in the monthly progress reports as specified
under Task O, below.

D. Background:

EPA Region III is responsible for the direct implementation of the Public Water System
Supervision (PWSS) Program in the District of Columbia (DC) and must review compliance
data, oversee research studies, provide technical assistance, and ensure the performance of
sanitary surveys of the District’s public water systems (PWSs).



As the primacy agency for the PWSS program in the District of Columbia, EPA Region III
receives and reviews compliance data from eight (8) regulated PWSs in DC. The Safe
Drinking Water Act (SDWA) requires that sanitary surveys of PWSs be conducted
periodically in order to ensure that these water systems comply with all regulations
promulgated under the SDWA. EPA Region III uses contractor support to perform sanitary
surveys of the PWSs in DC. As needed, EPA Region III also provides technical assistance
and training to regulated water systems and other water users in the District.

II. OBJECTIVE:

The contractor shall provide assistance to EPA for program implementation, including: (1)
support for workgroup conference calls; (2) development of resources for use in program
implementation and evaluation; (3) conducting sanitary surveys of public water systems in DC
and preparing reports; (4) providing support for SDWIS/State implementation; (5) providing
training; and (6) providing other technical support necessary for effective implementation of the
Safe Drinking Water Act.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The Contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

In addition, the Contractor shall prepare a statement indicating that this WA is a continuation of
WA 1-04. The work plan shall explain that any collection, use and analysis of data for Tasks 6, 8
and 10 in this work assignment will be identical to the procedures described in the approved
SQAPP for the parameters currently described in the SQAPP

This task also includes monthly progress and financial reports. Monthly financial reports shall be
submitted per contract reporting requirements and must include a table with the invoice LOE and
cost broken out by the tasks in this WA. The monthly progress report shall indicate, in a separate
QA section, whether significant QA issues have been identified and how they are being resolved.
The contractor shall immediately notify the Contract Level Contracting Officer Representative
(CLCOR) and Work Assignment Contracting Officer Representative (WACOR) if any changes
to the tasks involving the collection and analysis of the data occurs, and prepare a new SQAPP
supplementing the Contract QAPP accordingly. Work on these tasks cannot proceed until the
contractor receives notification of the revised/amended SQAPP approval from the CLCOR via e-
mail.



The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05 and the events associated with this work
assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

The Contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.

Deliverables: Work plan and monthly progress and financial reports. Checklist for Quality
Assurance Project Plans, Summary of Quality Assurance Activities and Issues by Work
Assignment.

Task 1 — Technical Expert Working Group (TEWG) Support

The Contractor shall participate in, and prepare notes for three (3) TEWG conference calls. The
contractor shall provide two (2) senior-level experts to attend the as needed conference calls. For
budgeting purposes the contractor shall assume the conference calls will last no more than two
hours in duration and may cover varies drinking water topics. The length of the notes will be
dependent on the duration and detail of discussions on the call; however, the contractor should
anticipate that the notes for each will be approximately two (2) to four (4) pages in length. A
draft of the notes shall be delivered to the EPA WACOR no more than 7 business days after
conclusion of the conference call. Upon receipt of any comments from the EPA WACOR, the
contractor shall revise the draft or review EPA’s final draft notes. Submittal of notes to the EPA
WACOR by email is acceptable.

Deliverables: Draft and review of final conference call notes from no more than 3 conference
calls.

Task 2 — Sanitary Surveys at Public Water Systems in DC

The Contractor shall conduct sanitary surveys at 3 public water systems in the District of
Columbia at a time mutually agreeable to EPA, water system representatives, and the contractor.
In support of this task the contractor shall perform the following tasks:

(a) Review the drinking water sampling plans, and necessary documents;

(b) Conduct a pre-sanitary survey conference call 3 weeks prior to the on-site with utility staff
and EPA staff to prep for visit;

(c) Handle the logistical arrangements between EPA staff, contractor, and all other

participants that will be in attendance during the sanitary survey, including setting a start time,
meeting location and any other needs for a successful on-site visit;

For (d) and (e) below, use of the electronic sanitary survey (ESS) tool will occur on some
sanitary surveys, but not all. EPA wishes to move away from the use of this tool; however, until



a new format has been crafted and approved for use by regional management, the Contractor
shall continue to use this tool;

(d) Prepare to utilize the ESS tool including questions and formatting to be able to conduct
electronically. Additional background can be found at:
http://water.epa.gov/learn/training/dwatraining/sanitarysurvey/esurvey.cfim;

(e) Conduct a full sanitary survey utilizing the electronic sanitary survey tool which
includes the eight elements outlined in the EPA/State Joint Guidance on Sanitary

Surveys (December 1995), as applicable to the system and follows the April, 1999

EPA guidance manual - Guidance Manual for Conducting Sanitary Surveys of

Public Water Systems and Surface Water and Ground Water Under the Direct

Influence (GWUDI) (EPA 815-R-99-016)
(https://yosemite.epa.gov/water/owrccatalog.nst/9da204a4b4406ef885256ae0007a7
9¢7/1275720c¢138¢a92e¢85256b0600723b4alOpenDocument and EPA’s Learner’s

Guide, How to Conduct a Sanitary Survey of Drinking Water Systems, September

2015, (http://www.asdwa.org/index.cfim?fuseaction=Page.viewPage&pageld=606);

(f) conduct exit briefing prior to leaving the public water system;

(g) Prepare draft reports of the sanitary survey;

(h) Prepare a final report of the sanitary survey; and

(1) Assist EPA with determining how to update data fields to SDWIS/State. This may
include preparing an XML file of updated data elements to be migrated to SDWIS/State.

For budgeting purposes, the contractor shall anticipate the survey reports to be approximately 25
pages, excluding maps, photographs, organizational charts, and other supplemental information
deemed relevant, which should be included in appendices. The draft report will be reviewed
simultaneously by the EPA WACOR and one to two other commenters who may provide major
comments. The contractor shall incorporate these reviewer comments and deliver the draft final
report within two weeks of receipt of EPA’s comments on the draft report. EPA anticipates no
more than two draft versions. For a report with only minor revisions or comments from the water
supplier, EPA will seek the Contractor’s review and response to the comments without revisions
to the document. The Contractor shall deliver the report to the EPA WACOR. Email submission
is acceptable, as is posting of large documents to a secure File Transfer Protocol website.

Task 2.1: Sanitary Survey at DC Water Public Water System

The contractor shall conduct a sanitary survey of the DC Water public water system in the District of
Columbia before November 15, 2017 at a time mutually agreeable to EPA, DC Water representatives, and
the contractor. The most recent sanitary survey of the DC Water public water system was performed in
2014. This water system consists of a distribution system only (i.e., no treatment facilities). For planning
purposes, the contractor shall provide no more than two staff persons for three days on-site.

Task 2.2 — Sanitary Survey of the Mandarin Oriental Hotel Public Water System

The contractor shall conduct a sanitary survey of the Mandarin Oriental Hotel public water system in the
District of Columbia during March 2018 at a time mutually agreeable to EPA, Mandarin Oriental Hotel
representatives, and the contractor. The most recent sanitary survey of the Mandarin Oriental Hotel water
system was performed in 2015. This water system consists of a distribution system with treatment
facilities. For planning purposes, the contractor shall provide no more than two staff persons for two days
on-site.



Task 2.3 — Sanitary Survey of a New Public Water System

The Contractor shall conduct a sanitary survey of the Hubert H. Humphries Building in the
District of Columbia during August 2017 at a time mutually agreeable to EPA, building
representatives, and the contractor. There has never been a sanitary survey of this water system.
This water system is a non-transient non-community consisting of a distribution system with
treatment using reverse osmosis, ultra-violet light, pH adjustment, phosphate addition and carbon
filters. For budgeting purposes, the contractor shall anticipate providing two (2) staff experienced
in conducting sanitary surveys for an on-site visit lasting no more than three (3) days.

Deliverables: three draft and three final sanitary survey reports; data for upload to SDWIS/State

Task 3 — Finalization of work under 1-04

The contractor shall finalize work initiated under work assignment 1-04. Specifically, this includes: (1)
preparation of draft final sanitary survey reports for the Joint Base Anacostia-Bolling (JBAB) Bolling-
side and Anacostia-side; and (2) developing final course materials and conducting a sampler training
course, including video recording and editing of the chlorine calibration video;

Deliverables: draft and final sanitary survey reports for JBAB, sampler training course, and chlorine
calibration video.

Task 4 — Reformatting of Sanitary Survey Reports

EPA Region Il wishes to improve the format of sanitary survey reports with the expectation that a
revised format will increase efficiency and timeliness. The ESS described in Task 2 will no longer be
used once a new tool is developed and approved by Regional management. This new tool will be a set of
questions, in checklist format, similar to the previously developed Level 2 assessment worksheets.

The contractor shall draft a list of questions, organized by water system topic area based on DC on-site
visit locations and shall be based on the current ESS question sets. The contractor shall use this list of
questions to craft a multi-page sanitary survey checklist for recording information gathered during the on-
sites. This checklist shall be similar to the Level 2 assessment form created by the contractor under the
current contract in WA 1-04, but shall include significant deficiencies in lieu of sanitary defects. This
checklist shall be designed in such a fashion to accommodate all of the public water systems in DC
(wholesaler, large consecutive system without treatment and smaller consecutive systems with and
without treatment) with the ability to remove full pages of information that are not pertinent to a
particular water system.

The contractor shall not use this new format until provided with technical direction from the WACOR.

Deliverables: draft and final question set, draft and final sanitary survey checklist by July 31, 2017,

Task 5 — Certified Operator Status Update

Under Work Assignments 0-04 and 1-04 of the current contract, the Contractor collected
information on the status of certified operators at public water systems in the District. The
Contractor shall update this listing for those water systems with treatment. For planning
purposes, the Contractor shall gather this information when sanitary surveys are conducted at
public water systems under this work assignment. For any public water system not planned for a
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visit under this work assignment, but does provide treatment, the Contractor shall by August 1,
2017 prepare a list of those certified operators whose certifications have expired or will expire
between July 1, 2017 and December 31, 2017 for EPA follow-up. The contractor shall inform
the WA COR on an on-going basis of any operator certifications due to expire within 3 months.

Deliverables: listing of operator certification expiration dates

Task 6 — Sample Collection Standard Operating Procedures

The Contractor shall develop field sample collection Standard Operating Procedures (SOP)
which include the following list of parameters. Where appropriate, the SOP shall include any
allowable field analysis (field equipment, calibration procedure and frequency) and identify
which parameters must be analyzed by a certified laboratory, according to 40 CFR Part 141. For
those parameters which may be raw water sampling (at a minimum those denoted by an *
below), the procedures shall cover both raw and finished water sampling where the procedures
vary and shall include how to determine depth and sample at various water depths.

Ammonia Iron

Asbestos Mercury

Bromate Oxidation Reduction
Potential

Chloramines Radiologicals (Beta/photon
emitters, alpha, combined
radium)

Chlorine dioxide Sodium

Chlorite Sulfate

Cyanide Total Dissolved Solids*

Diesel Range Organics™ Total Organic Carbon*

Dissolved Organic Carbon* | Ultra Violet (UV-254)*

Gasoline Range Organics* Viruses

Heterotrophic Plate Count

(HPC) if different from total

coliform sample collection

A draft set of SOPs shall be provided to the WACOR by October 13, 2017. The revised final
document shall be due within two months of receipt of EPA comments. The list of all field
sampling procedures shall be addressed in the revised SPQAPP, under Task 0 above.

Deliverables: draft sampling SOPs, final sampling SOPs

Task 7 — SDWIS State Implementation Assistance

The Contractor shall assist EPA with optimizing the use of SDWIS/State based on any issues or
gaps noted during a recent DC direct implementation program review and for input of data
obtained during sanitary surveys. This could include: importing monitoring schedules,



assistance with defining monitoring locations, assistance with electronic data importing via XML
sampling and lab to state, and other data management related tasks.

The Contractor shall estimate minimal efforts for this task.

Deliverables: Technical assistance to be provided through emails, conference calls, or
Webinars/Meetings

Task 8 — Revised Total Coliform Rule (RTCR) Implementation
The Contractor shall assist EPA with implementation of this rule by completing the following
tasks:

Subtask 8.1

The Contractor shall be prepared to conduct two Level 2 assessments as needed on very short
notice. The staff conducting these assessments shall have demonstrated to the WACOR that they
are qualified to conduct these assessments based on previously provided documentation under
WA 0-04 and certification from EPA Region III. All assessments shall include EPA staff and
staff representing the PWS. All findings of the assessment shall be documented on the EPA
Region IIT Level 2 Assessment Form developed by the Contractor under WA 1-04.

Subtask 8.2

The Contractor shall prepare and deliver a training course for EPA Region III staff to enable staff
to become a knowledgeable Level 2 assessor. This course shall cover the following topics:
understanding and analyzing water quality data from water sources and distribution systems;
disinfection processes including breakpoint chlorination; cause and effect of potential drinking
water problems related to sanitary defects; appropriate corrective actions; backflow prevention
and cross connection control.

For planning purposes, the Contractor shall develop and provide to the WACOR: a draft outline
of the course and draft slides; final course materials shall be due within two weeks of receipt
comments by the WACOR.

Deliverables: Potential Level 2 assessments at DC public water systems; RTCR Training course
with draft and final course materials

Task 9 — Flushing Guidance Factsheet
The Contractor shall plan for revisions to the flushing guidance factsheet prepared under WA
1-04 based on EPA’s comments.

Deliverables: draft and final flushing guidance factsheet

Task 10 — Just in Time Technical Assistance
Through the use of written Technical Direction, the EPA WACOR will provide specific
technical assistance tasks for the Contractor. It is anticipated that these tasks will relate to those



activities that cannot be planned for, but must be addressed as situations arise at the water
utilities within the District. Such tasks could include, but are not limited to: conducting a Level
1 assessment facilitated discussion; reviewing treatment changes at the Washington Aqueduct;
review of corrosion control treatment study; sampling (to be defined) and conducting a Level 2
assessment; and development of public communication materials.

The Contractor shall be prepared to conduct a facilitated discussion at one water system in
response to their trigger of a Level 1 assessment. EPA is interested in using such as an
opportunity to provide training and awareness to the utility in how to conduct such an
assessment. This activity is expected to follow the real world event that occurred at the water
system that triggered a level 1 assessment. The contractor shall be prepared to conduct this
discussion as soon as possible after resolution of the event by the water system and to document
discussions, identify additional training needed on the part of the water system and provide an
evaluation form to participants.

The Contractor shall estimate minimal efforts for this task. EPA will assist with

sample bottle procurement if these can be obtained from EPA’s laboratory. EPA is not
authorizing the Contractor to purchase bottles and supplies. This will be authorized via written
technical direction at the time the sampling needs (parameter(s), quantity, locations) are defined.

Deliverables: Completed tasks as required via written technical direction with written reports or
assessment forms to document the work completed; any analytical results; details on sampling
team preparations

Sampling

Samples to be collected under Task 8 and 10 at the written request of the WACOR shall be
analyzed either at EPA’s Environmental Science Center at Ft. Meade (if available) or at another
certified drinking water lab. Samples shall not be analyzed by the United States Army Corps of
Engineers Washington Aqueduct. In order to be prepared to complete such sampling, the
Contractor shall be prepared to staff two sampling teams consisting of at least two persons with
at least one expert sampler and the necessary supplies. The contractor shall be prepared to be
deployed with very short notice from the WACOR.



IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan and budget According to contract
Monthly progress and financial reports Monthly according to contract
Revised SPQAPP By December 15, 2017
1. Participation in conference calls No more than 3 calls; Dates TBD
Draft TEWG Meeting Notes 7 business days after workgroup
conference call
Final TEWG Meeting Notes or review of EPA’s | Within 7 days of receipt of EPA
draft final Meeting Notes comments/draft final document
2, Conduct 3 Sanitary Surveys To be conducted August 2017
through April 2018
Draft Sanitary Survey Reports (3) Within 1 month of completion of the
sanitary survey
Final Sanitary Survey Reports (3) Within 2 weeks of receipt of EPA
comments/request for revision
Review of Sanitary Survey Report minor As requested; response due within 2
response comments from reviewers weeks of EPA request to review
3. Finalize work under WA 1-04: Within 2 weeks of receipt of EPA
Draft and final sanitary survey ports for JBAB; | comments
Sampling course materials including video
recording of chlorine calibration procedure
4. Develop Reformatted Sanitary Survey Report By July 31, 2017
checklists
5. Certified Operator status During the water system sanitary
surveys; and for others by August 1,
2017
6. Develop Field SOPs By October 13, 2017
7. SDWIS State Assistance Ongoing technical assistance to
enhance EPA’s usage of SDWIS
8. RTCR Implementation As needed under Written Technical
Conduct Level 2 assessments Direction
Summer 2017
Training course
9. Revise Flushing Guidance Factsheet Final factsheet within two weeks of
receipt of EPA comments
10. Just in Time Technical Assistance Will be handled by written

Technical Direction with written
reports to follow completion of
tasks




V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:

http:// www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

TRAVEL

Travel is anticipated for this work assignment following appropriate approval of the work
assignment CLCOR. Any travel will be allowable only in accordance with the limitation of FAR
31.205-43 and FAR 31.205-46, and must be approved by the appropriate EPA CLCOR prior to
travel taking place.

This work assignment anticipates 3 separate trips to Washington DC, for Task # 2. This work
assignment anticipates 1 trip to Philadelphia, for Task # 8.2. Each trip will involve no more than
2 staff persons. Travel will occur within the timeframes noted on the Deliverables table. Tasks
8.1 and 10 will include travel but only if and when written technical direction is provided for
work under these tasks.

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
Contracting Officer (CO), CLCOR and/or WACOR.

PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

VI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 2-04, Amendment #1
(Issuance - June 30, 2018)

I. ADMINISTRATIVE: These tasks are authorized by the Contract Level Performance Work
Statement sections 1.5, 2.0, 3.2, 3.4, 6.0, 7.0, 8.2, and 8.3.

A. Title: District of Columbia Water Systems Direct Implementation Support

B. Work Assignment Contracting Officer’s Representative (WACOR)
Patti Kay Wisniewski
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5668
Fax: 215-814-2302
Email: wisniewski.patti-kay(@epa.gov

Alternate WACOR
Heather Galada Arvanaghi
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5477
Fax: 215-814-2302
Email: arvanaghi.heather@epa.gov

C. Quality Assurance:

Task(s) 6, 8 and 10 in this work assignment require quality assurance (QA). Collection, use
and analysis of data for these tasks will be identical to the parameters and procedures
described in the approved Supplemental Project Specific Quality Assurance Project Plan
(SQAPP) completed under task 0 of WA 0-04 and revised under WA 1-04. The project
specific QA requirements must be addressed in the monthly progress reports as specified
under Task O, below.

D. Background:

EPA Region III is responsible for the direct implementation (DI) of the Public Water System
Supervision (PWSS) Program in the District of Columbia (DC) and must review compliance
data, oversee research studies, provide technical assistance, and ensure the performance of
sanitary surveys of the District’s public water systems (PWSs).



As the primacy agency for the PWSS program in the District of Columbia, EPA Region III
receives and reviews compliance data from eight (8) regulated PWSs in DC. The Safe
Drinking Water Act (SDWA) requires that sanitary surveys of PWSs be conducted
periodically in order to ensure that these water systems comply with all regulations
promulgated under the SDWA. EPA Region III uses contractor support to perform sanitary
surveys of the PWSs in DC. As needed, EPA Region III also provides technical assistance
and training to regulated water systems and other water users in the District.

I1. OBJECTIVE:

The objective of this amendment is to remove tasks (Subtask #2.3 removed; Task #6 one
parameter removed) which are no longer necessary; to expand existing tasks (Task 7 split into
two subtasks with Subtask #7.2 added; Subtask 8.3 added); and to replace Task #9 with a new
task. Due to these changes, the travel anticipated has also changed (adding two trips to
Philadelphia and one to DC).

The Contractor shall provide assistance to EPA for program implementation, including: (1)
support for workgroup conference calls; (2) development of resources for use in program
implementation and evaluation; (3) conducting sanitary surveys of public water systems in DC
and preparing reports; (4) providing support for SDWIS/State implementation; (5) providing
training; and (6) providing other technical support necessary for effective implementation of the
Safe Drinking Water Act.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The Contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

In addition, the Contractor shall prepare a statement indicating that this WA is a continuation of
WA 1-04. The work plan shall explain that any collection, use and analysis of data for Tasks 6, 8
and 10 in this work assignment will be identical to the procedures described in the approved
SQAPP for the parameters currently described in the SQAPP

This task also includes monthly progress and financial reports. Monthly financial reports shall be
submitted per contract reporting requirements and must include a table with the invoice LOE and
cost broken out by the tasks in this WA. The monthly progress report shall indicate, in a separate
QA section, whether significant QA issues have been identified and how they are being resolved.
The contractor shall immediately notify the Contract Level Contracting Officer Representative
(CLCOR) and Work Assignment Contracting Officer Representative (WACOR) if any changes



to the tasks involving the collection and analysis of the data occurs, and prepare a new SQAPP
supplementing the Contract QAPP accordingly. Work on these tasks cannot proceed until the
contractor receives notification of the revised/amended SQAPP approval from the CLCOR via e-
mail.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05 and the events associated with this work
assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

The Contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.

Deliverables: Work plan and monthly progress and financial reports. Checklist for Quality
Assurance Project Plans, Summary of Quality Assurance Activities and Issues by Work
Assignment.

Task 1 — Technical Expert Working Group (TEWG) Support

The Contractor shall participate in, and prepare notes for three (3) TEWG conference calls. The
contractor shall provide two (2) senior-level experts to attend the as needed conference calls. For
budgeting purposes the contractor shall assume the conference calls will last no more than two
hours in duration and may cover varies drinking water topics. The length of the notes will be
dependent on the duration and detail of discussions on the call; however, the contractor should
anticipate that the notes for each will be approximately two (2) to four (4) pages in length. A
draft of the notes shall be delivered to the EPA WACOR no more than 7 business days after
conclusion of the conference call. Upon receipt of any comments from the EPA WACOR, the
contractor shall revise the draft or review EPA’s final draft notes. Submittal of notes to the EPA
WACOR by email is acceptable.

Deliverables: Draft and review of final conference call notes from no more than 3 conference
calls.

Task 2 — Sanitary Surveys at Public Water Systems in DC

The Contractor shall conduct sanitary surveys at 3 public water systems in the District of
Columbia at a time mutually agreeable to EPA, water system representatives, and the contractor.
In support of this task the contractor shall perform the following tasks:

(a) Review the drinking water sampling plans, and necessary documents;

(b) Conduct a pre-sanitary survey conference call 3 weeks prior to the on-site with utility staff
and EPA staff to prep for visit;

(c) Handle the logistical arrangements between EPA staff, contractor, and all other



participants that will be in attendance during the sanitary survey, including setting a start time,
meeting location and any other needs for a successful on-site visit;

For (d) and (e) below, use of the electronic sanitary survey (ESS) tool will occur on some
sanitary surveys, but not all. EPA wishes to move away from the use of this tool; however, until
a new format has been crafted and approved for use by regional management, the Contractor
shall continue to use this tool;

(d) Prepare to utilize the ESS tool including questions and formatting to be able to conduct
electronically. Additional background can be found at:
http://water.epa.gov/learn/training/dwatraining/sanitarysurvey/esurvey.cfim;

(e) Conduct a full sanitary survey utilizing the electronic sanitary survey tool which

includes the eight elements outlined in the EPA/State Joint Guidance on Sanitary

Surveys (December 1995), as applicable to the system and follows the April, 1999

EPA guidance manual - Guidance Manual for Conducting Sanitary Surveys of

Public Water Systems and Surface Water and Ground Water Under the Direct

Influence (GWUDI) (EPA 815-R-99-016)
(https://yosemite.epa.gov/water/owrccatalog.nst/9da204a4b4406ef885256ae0007a7
9¢7/1275720c138¢a92e¢85256b0600723b4alOpenDocument and EPA’s Learner’s

Guide, How to Conduct a Sanitary Survey of Drinking Water Systems, September

2015, (http://'www.asdwa.org/index.cfim?fuseaction=Page.viewPage&pageld=606);

(f) conduct exit briefing prior to leaving the public water system;

(g) Prepare draft reports of the sanitary survey;

(h) Prepare a final report of the sanitary survey; and

(1) Assist EPA with determining how to update data fields to SDWIS/State. This may
include preparing an XML file of updated data elements to be migrated to SDWIS/State.

For budgeting purposes, the contractor shall anticipate the survey reports to be approximately 25
pages, excluding maps, photographs, organizational charts, and other supplemental information
deemed relevant, which should be included in appendices. The draft report will be reviewed
simultaneously by the EPA WACOR and one to two other commenters who may provide major
comments. The contractor shall incorporate these reviewer comments and deliver the draft final
report within two weeks of receipt of EPA’s comments on the draft report. EPA anticipates no
more than two draft versions. For a report with only minor revisions or comments from the water
supplier, EPA will seek the Contractor’s review and response to the comments without revisions
to the document. The Contractor shall deliver the report to the EPA WACOR. Email submission
is acceptable, as is posting of large documents to

a secure File Transfer Protocol website.

Subtask 2.1: Sanitary Survey at DC Water Public Water System

The contractor shall conduct a sanitary survey of the DC Water public water system in the District of
Columbia before November 15, 2017 at a time mutually agreeable to EPA, DC Water representatives, and
the contractor. The most recent sanitary survey of the DC Water public water system was performed in
2014. This water system consists of a distribution system only (i.e., no treatment facilities). For planning
purposes, the contractor shall provide no more than two staff persons for three days on-site.

Subtask 2.2 — Sanitary Survey of the Mandarin Oriental Hotel Public Water System



The contractor shall conduct a sanitary survey of the Mandarin Oriental Hotel public water system in the
District of Columbia during March 2018 at a time mutually agreeable to EPA, Mandarin Oriental Hotel
representatives, and the contractor. The most recent sanitary survey of the Mandarin Oriental Hotel water
system was performed in 2015. This water system consists of a distribution system with treatment
facilities. For planning purposes, the contractor shall provide no more than two staff persons for two days
on-site.

Deliverables: two draft and two final sanitary survey reports; data for upload to SDWIS/State

Task 3 — Finalization of work under 1-04

The contractor shall finalize work initiated under work assignment 1-04. Specifically, this includes: (1)
preparation of draft final sanitary survey reports for the Joint Base Anacostia-Bolling (JBAB) Bolling-
side and Anacostia-side; and (2) developing final course materials and conducting a sampler training
course, including video recording and editing of the chlorine calibration video;

Deliverables: draft and final sanitary survey reports for JBAB, sampler training course, and chlorine
calibration video.

Task 4 — Reformatting of Sanitary Survey Reports

EPA Region Il wishes to improve the format of sanitary survey reports with the expectation that a
revised format will increase efficiency and timeliness. The ESS described in Task 2 will no longer be
used once a new tool is developed and approved by Regional management. This new tool will be a set of
questions, in checklist format, similar to the previously developed Level 2 assessment worksheets.

The contractor shall draft a list of questions, organized by water system topic area based on DC on-site
visit locations and shall be based on the current ESS question sets. The contractor shall use this list of
questions to craft a multi-page sanitary survey checklist for recording information gathered during the on-
sites. This checklist shall be similar to the Level 2 assessment form created by the contractor under the
current contract in WA 1-04, but shall include significant deficiencies in lieu of sanitary defects. This
checklist shall be designed in such a fashion to accommodate all of the public water systems in DC
(wholesaler, large consecutive system without treatment and smaller consecutive systems with and
without treatment) with the ability to remove full pages of information that are not pertinent to a
particular water system.

The contractor shall not use this new format until provided with technical direction from the WACOR.

Deliverables: draft and final question set, draft and final sanitary survey checklist by July 31, 2017,
Task 5 — Certified Operator Status Update

Under Work Assignments 0-04 and 1-04 of the current contract, the Contractor collected
information on the status of certified operators at public water systems in the District. The
Contractor shall update this listing for those water systems with treatment. For planning
purposes, the Contractor shall gather this information when sanitary surveys are conducted at
public water systems under this work assignment. For any public water system not planned for a
visit under this work assignment, but does provide treatment, the Contractor shall by August 1,
2017 prepare a list of those certified operators whose certifications have expired or will expire
between July 1, 2017 and December 31, 2017 for EPA follow-up. The contractor shall inform
the WA COR on an on-going basis of any operator certifications due to expire within 3 months.



Deliverables: listing of operator certification expiration dates

Task 6 — Sample Collection Standard Operating Procedures

The Contractor shall develop field sample collection Standard Operating Procedures (SOP)
which include the following list of parameters. Where appropriate, the SOP shall include any
allowable field analysis (field equipment, calibration procedure and frequency) and identify
which parameters must be analyzed by a certified laboratory, according to 40 CFR Part 141. For
those parameters which may be raw water sampling (at a minimum those denoted by an *
below), the procedures shall cover both raw and finished water sampling where the procedures
vary and shall include how to determine depth and sample as various water depths.

Ammonia Iron

Asbestos Mercury

Bromate Oxidation Reduction
Potential

Chlorine dioxide Radiologicals (Beta/photon
emitters, alpha, combined
radium)

Chlorite Sodium

Cyanide Sulfate

Diesel Range Organics™ Total Dissolved Solids*

Dissolved Organic Carbon* | Total Organic Carbon*

Gasoline Range Organics* Ultra Violet (UV-254)*

Heterotrophic Plate Count Viruses

(HPC) if different from total

coliform sample collection

A draft set of SOPs shall be provided to the WACOR by October 13, 2017. The revised final
document shall be due within two months of receipt of EPA comments. The list of all field
sampling procedures shall be addressed in the revised SPQAPP, under Task 0 above.

Deliverables: draft sampling SOPs, final sampling SOPs

Task 7 — SDWIS State Implementation Assistance

Subtask 7.1

The Contractor shall assist EPA with optimizing the use of SDWIS/State based on any issues or
gaps noted during a recent DC direct implementation program review and for input of data
obtained during sanitary surveys. This could include: importing monitoring schedules,

assistance with defining monitoring locations, assistance with electronic data importing via XML
sampling and lab to state, and other data management related tasks.

Subtask 7.2
The Contractor shall support the regional transition to the Compliance Data Monitoring Portal
(CMDP) and SDWIS Prime. The Contractor shall assist in setting up and running both test and



live versions of CMDP and SDWIS Prime and work with the region, DC PWSs, and laboratories
to ensure the new systems function properly after the transition. Work shall include, but not be
limited to: detecting and correcting corrupt and/or inaccurate records; migrating data from
SDWIS to SDWIS Prime; determining and setting SDWIS Prime system configuration; and
setting up and initiating stakeholder and end user education and communication. The Contractor
shall assist in identifying and linking interfacing applications with SDWIS Prime and shall
provide user support, such as training and assisting users having issues with CMDP and SDWIS
Prime.

Deliverables: Technical assistance to be provided through emails, conference calls, or
Webinars/Meetings

Task 8 — Revised Total Coliform Rule (RTCR) Implementation
The Contractor shall assist EPA with implementation of this rule by completing the following
tasks:

Subtask 8.1

The Contractor shall be prepared to conduct two Level 2 assessments as needed on very short
notice. The staff conducting these assessments shall have demonstrated to the WACOR that they
are qualified to conduct these assessments based on previously provided documentation under
WA 0-04 and certification from EPA Region III. All assessments shall include EPA staff and
staff representing the PWS. All findings of the assessment shall be documented on the EPA
Region IIT Level 2 Assessment Form developed by the Contractor under WA 1-04.

Subtask 8.2

The Contractor shall prepare and deliver a training course for EPA Region 11 staff to enable staff
to become a knowledgeable Level 2 assessor. This course shall cover the following topics:
understanding and analyzing water quality data from water sources and distribution systems;
disinfection processes including breakpoint chlorination; cause and effect of potential drinking
water problems related to sanitary defects; appropriate corrective actions; backflow prevention
and cross connection control.

For planning purposes, the Contractor shall develop and provide to the WACOR: a draft outline
of the course and draft slides; final course materials shall be due within two weeks of receipt
comments by the WACOR.

Subtask 8.3

The Contractor shall conduct a one-day training course for the small consecutive water systems
in DC on how to conduct a Level 1 Assessment, triggers for such an assessment and corrective
actions to take to fix any problems found.

Deliverables: Potential Level 2 assessments at DC public water systems; two RTCR Training
courses with draft and final course materials;



Task 9 — Drinking Water Training

Subtask 9.1

The Contractor shall provide a one-day training course in Philadelphia on the drinking water
surface water treatment rules including conventional treatment. EPA anticipates that the
Contractor will develop or update existing training slides for student manuals and include
regional staff in presentations. The Contractor shall plan for a minimum of two planning
conference calls to discuss topics, logistics, and sharing of presentation duties.

Subtask 9.2

The Contractor shall provide a half-day training course in Philadelphia on the drinking water
ground water rule. EPA anticipates that the Contractor will develop or update existing training
slides for student manuals and include regional staff in presentations. The Contractor shall plan
for a minimum of two planning conference calls to discuss topics, logistics, and sharing of
presentation duties.

Subtask 9.3

The Contractor shall develop a one-day workshop for water quality managers at the small
consecutive water systems in DC. This workshop shall discuss the aspects of maintaining
distribution system water quality, including but not limited to: disinfectant residual, nitrification,
cross connection control measures, water age and flushing. The Contractor shall develop a
companion one to two-page factsheet to this workshop on these same topics, as a resource for the
water systems. In addition, the Contractor shall provide the basic outline of a nitrification plan
and the components of a hydraulic model to assist water suppliers with starting these efforts.

Deliverables: Draft and final slides, student manuals, presentations for three training courses;
and a factsheet and two basic outlines

Task 10 — Just in Time Technical Assistance

Through the use of written Technical Direction, the EPA WACOR will provide specific
technical assistance tasks for the Contractor. It is anticipated that these tasks will relate to those
activities that cannot be planned for, but must be addressed as situations arise at the water
utilities within the District. Such tasks could include, but are not limited to: conducting a Level
1 assessment facilitated discussion; reviewing treatment changes at the Washington Aqueduct;
review of corrosion control treatment study; sampling (to be defined) and conducting a Level 2
assessment; and development of public communication materials.

The Contractor shall be prepared to conduct a facilitated discussion at one water system in
response to their trigger of a Level 1 assessment. EPA is interested in using such as an
opportunity to provide training and awareness to the utility in how to conduct such an
assessment. This activity is expected to follow the real world event that occurred at the water
system that triggered a level 1 assessment. The contractor shall be prepared to conduct this
discussion as soon as possible after resolution of the event by the water system and to document
discussions, identify additional training needed on the part of the water system and provide an
evaluation form to participants.



The Contractor shall estimate minimal efforts for this task. EPA will assist with

sample bottle procurement if these can be obtained from EPA’s laboratory. EPA is not
authorizing the Contractor to purchase bottles and supplies. This will be authorized via written
technical direction at the time the sampling needs (parameter(s), quantity, locations) are defined.

Deliverables: Completed tasks as required via written technical direction with written reports or
assessment forms to document the work completed; any analytical results; details on sampling
team preparations.

Sampling

Samples to be collected under Task 8 and 10 at the written request of the WACOR shall be
analyzed either at EPA’s Environmental Science Center at Ft. Meade (if available) or at another
certified drinking water lab. Samples shall not be analyzed by the United States Army Corps of
Engineers Washington Aqueduct. In order to be prepared to complete such sampling, the
Contractor shall be prepared to staff two sampling teams consisting of at least two persons with
at least one expert sampler and the necessary supplies. The contractor shall be prepared to be
deployed with very short notice from the WACOR.



IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan and budget According to contract
Monthly progress and financial reports Monthly according to contract
Revised SPQAPP By December 15, 2017
1. Participation in conference calls No more than 3 calls; Dates TBD
Draft TEWG Meeting Notes 7 business days after workgroup
conference call
Final TEWG Meeting Notes or review of EPA’s | Within 7 days of receipt of EPA
draft final Meeting Notes comments/draft final document
2, Conduct 2 Sanitary Surveys To be conducted August 2017
through April 2018
Draft Sanitary Survey Reports (2) Within 1 month of completion of the
sanitary survey
Final Sanitary Survey Reports (2) Within 2 weeks of receipt of EPA
comments/request for revision
Review of Sanitary Survey Report minor As requested; response due within 2
response comments from reviewers weeks of EPA request to review
3. Finalize work under WA 1-04: Within 2 weeks of receipt of EPA
Draft and final sanitary survey ports for JBAB; | comments
Sampling course materials including video
recording of chlorine calibration procedure
4. Develop Reformatted Sanitary Survey Report By July 31, 2017
checklists
5. Certified Operator status During the water system sanitary
surveys; and for others by August 1,
2017
6. Develop Field SOPs By October 13, 2017
7. SDWIS State Assistance and support for Ongoing technical assistance to
transition to CMDP and Prime enhance EPA’s usage of SDWIS
8. RTCR Implementation As needed under Written Technical
Conduct Level 2 assessments Direction
Training course for regional staff Summer 2017
Training course for small consecutive systems By May 1, 2018
9. Conduct three drinking water training courses By May 1, 2018
10. Just in Time Technical Assistance Will be handled by written

Technical Direction with written
reports to follow completion of
tasks
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V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

TRAVEL

Travel is anticipated for this work assignment following appropriate approval of the work
assignment CLCOR. Any travel will be allowable only in accordance with the limitation of FAR
31.205-43 and FAR 31.205-46, and must be approved by the appropriate EPA CLCOR prior to
travel taking place.

This work assignment anticipates 2 separate trips to Washington DC, for Task # 2 and 2 trips to
Washington DC for Tasks 8 and 9. This work assignment anticipates 3 trips to Philadelphia, for
Task # 8.2 and #9. Each trip will involve no more than 2 staff persons. Travel will occur within
the timeframes noted on the Deliverables table. Tasks 8.1 and 10 will include travel but only if
and when written technical direction is provided for work under these tasks.

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
Contracting Officer (CO), CLCOR and/or WACOR.

PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

VI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.
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ERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 2-06
(August 17, 2017 - June 30, 2018)

I. ADMINISTRATIVE: These tasks are authorized by the Contract Level Performance Work
Statement sections 1.0, 2.1, 2.4, 8.3

A. Title: Lead in School Drinking Water in Maryland

B. Work Assignment Contracting Officer’s Representative (WACOR)
Patti Kay Wisniewski
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5668
Fax: 215-814-2302
Email: wisniewski.patti-kay(@epa.gov

Alternate WACOR
Heather Galada Arvanaghi
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5477
Fax: 215-814-2302
Email: arvanaghi.heather@epa.gov

C. Quality Assurance:

The project specific QA requirements must be addressed in the monthly progress reports as
specified under Task 0, below.

D. Background:

The Maryland General Assembly enacted legislation (House Bill 270) requiring the
Maryland Department of the Environment (MDE) along with others to “adopt regulations to
require periodic testing for the presence of lead in each “drinking water outlet” located in an
occupied public or nonpublic school building. Among other things, the regulations must (1)
require initial testing to be conducted by July 1, 2018; (2) phase in the testing, as specified;
and (3) establish specific follow-up actions for positive test results”. MDE anticipates



applying these regulations to all schools, whether privately or publicly owned and those
schools on a public water supply and those considered to be a public water system because
these have their own source of water.

Lead is regulated in public drinking water supplies under the Safe Drinking Water Act
(SDWA), a federal law that was initially passed in 1974. SDWA requirements apply to
“public water systems.” Schools that are served by a public water system are not subject to
SDWA monitoring and treatment requirements because those schools do not meet the
definition of a public water system. The majority of public water suppliers do not include
schools in their sampling plans because regulations (specifically the lead and copper rule)
only require sampling of single-family dwellings.

I1. OBJECTIVE:
The Contractor shall provide technical assistance to EPA and the Maryland Department of the
Environment for drafting regulations pertaining to lead sampling in drinking water in schools

and for providing other technical support necessary for effective implementation of the Safe
Drinking Water Act.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The Contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

This task also includes monthly progress and financial reports. Monthly financial reports shall be
submitted per contract reporting requirements and must include a table with the invoice LOE and
cost broken out by the tasks in this WA. The monthly progress report shall indicate, in a separate
QA section, whether significant QA issues have been identified and how they are being resolved.
The contractor shall immediately notify the Contract Level Contracting Officer Representative
(CLCOR) and Work Assignment Contracting Officer Representative (WACOR) if any changes
to the tasks involving the collection and analysis of the data occurs, and prepare a SQAPP
supplementing the Contract QAPP accordingly. Work on these tasks cannot proceed until the
contractor receives notification of the revised/amended SQAPP approval from the CLCOR via e-
mail.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05 and the events associated with this work
assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

The Contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,



specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.

Deliverables: Work plan, and monthly progress and financial reports.

Task 1 — Draft Regulations for Testing of Lead in Schools

The Contractor shall provide technical assistance to develop regulations requiring drinking water
sampling at all schools in Maryland that: are consistent with House Bill 270, EPA's 37s for
Reducing Lead in Drinking Water in Schools (2006) and any subsequent technical guidance
issued by EPA; require that the first round be completed by July 1 2018; require submission of
sampling results to the Maryland Department of the Environment; include notifications and
procedures for notification; and establish the locations, number, and type of samples to be
collected.

Deliverables: draft and final regulations

Task 2 — Development of Guidance

The Contractor shall provide technical assistance to develop guidance to be used by school
personnel and other for properly sampling drinking water for lead analysis. This guidance shall

be consistent with EPA’s 37Ts for Reducing Lead in Drinking Water in Schools (2006).

Deliverables: draft and final guidance

IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan and budget According to contract
Monthly progress and financial reports Monthly according to contract
1. Draft Regulations October 2, 2017
Final Regulations Within 10 working days of receipt
of EPA comments
24 Draft Guidance November 17, 2017
Final Guidance Within 10 working days of receipt
of EPA comments

V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,



particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:

http:// www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

TRAVEL

Travel is not anticipated under this work assignment. Any travel will be allowable only in
accordance with the limitation of FAR 31.205-43 and FAR 31.205-46, and must be approved by
the appropriate EPA CLCOR prior to travel taking place.

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
Contracting Officer (CO), CLCOR and/or WACOR.

PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

VI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards. A QAPP or SQAPP is not required.
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ERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 2-06, Amendment #1
(August 17,2017 - June 30, 2018)

I. ADMINISTRATIVE: These tasks are authorized by the Contract Level Performance Work
Statement sections 1.0, 2.1, 2.4, 8.3

A. Title: Lead in School Drinking Water in Maryland

B. Work Assignment Contracting Officer’s Representative (WACOR)
Patti Kay Wisniewski
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5668
Fax: 215-814-2302
Email: wisniewski.patti-kay(@epa.gov

Alternate WACOR
Heather Galada Arvanaghi
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5477
Fax: 215-814-2302
Email: arvanaghi.heather@epa.gov

C. Quality Assurance:

The project specific QA requirements must be addressed in the monthly progress reports as
specified under Task 0, below.

D. Background:

The Maryland General Assembly enacted legislation (House Bill 270) requiring the
Maryland Department of the Environment (MDE) along with others to “adopt regulations to
require periodic testing for the presence of lead in each “drinking water outlet” located in an
occupied public or nonpublic school building. Among other things, the regulations must (1)
require initial testing to be conducted by July 1, 2018; (2) phase in the testing, as specified;
and (3) establish specific follow-up actions for positive test results”. MDE anticipates



applying these regulations to all schools, whether privately or publicly owned and those
schools on a public water supply and those considered to be a public water system because
these have their own source of water.

Lead is regulated in public drinking water supplies under the Safe Drinking Water Act
(SDWA), a federal law that was initially passed in 1974. SDWA requirements apply to
“public water systems.” Schools that are served by a public water system are not subject to
SDWA monitoring and treatment requirements because those schools do not meet the
definition of a public water system. The majority of public water suppliers do not include
schools in their sampling plans because regulations (specifically the lead and copper rule)
only require sampling of single-family dwellings.

I1. OBJECTIVE:
The Contractor shall provide technical assistance to EPA and the Maryland Department of the
Environment for drafting regulations pertaining to lead sampling in drinking water in schools

and for providing other technical support necessary for effective implementation of the Safe
Drinking Water Act.

The purpose of this amendment is to add a new task #3 for development of outreach materials.
This work will occur under the existing budget.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The Contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

This task also includes monthly progress and financial reports. Monthly financial reports shall be
submitted per contract reporting requirements and must include a table with the invoice LOE and
cost broken out by the tasks in this WA. The monthly progress report shall indicate, in a separate
QA section, whether significant QA issues have been identified and how they are being resolved.
The contractor shall immediately notify the Contract Level Contracting Officer Representative
(CLCOR) and Work Assignment Contracting Officer Representative (WACOR) if any changes
to the tasks involving the collection and analysis of the data occurs, and prepare a SQAPP
supplementing the Contract QAPP accordingly. Work on these tasks cannot proceed until the
contractor receives notification of the revised/amended SQAPP approval from the CLCOR via e-
mail.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05 and the events associated with this work
assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.



The Contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.

Deliverables: Work plan, and monthly progress and financial reports.

Task 1 — Draft Regulations for Testing of Lead in Schools

The Contractor shall provide technical assistance to develop regulations requiring drinking water
sampling at all schools in Maryland that: are consistent with House Bill 270, EPA's 3Ts for
Reducing Lead in Drinking Water in Schools (2006) and any subsequent technical guidance
issued by EPA; require that the first round be completed by July 1 2018; require submission of
sampling results to the Maryland Department of the Environment; include notifications and
procedures for notification; and establish the locations, number, and type of samples to be
collected.

Deliverables: draft and final regulations

Task 2 — Development of Guidance

The Contractor shall provide technical assistance to develop guidance to be used by school
personnel and other for properly sampling drinking water for lead analysis. This guidance shall
be consistent with EPA’s 3Ts for Reducing Lead in Drinking Water in Schools (2006).
Deliverables: draft and final guidance

Task 3 — Creation of Outreach Materials

The contractor shall provide technical assistance to develop a one- to two-page factsheet and

power point presentation related to the guidance developed under Task 2 above.

Deliverables: draft and final factsheet and presentation

IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan and budget According to contract
Monthly progress and financial reports Monthly according to contract
1. Draft Regulations October 2, 2017
Final Regulations Within 10 working days of receipt
of EPA comments




TASK No. DELIVERABLE DATE DUE TO EPA
2, Draft Guidance November 17, 2017
Final Guidance Within 10 working days of receipt
of EPA comments
3. Draft Factsheet and Power Point Presentation January 15, 2018
Final Factsheet and Power Point Presentation Within 10 working days of receipt
of EPA comments

V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:

http:// www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

TRAVEL

Travel is not anticipated under this work assignment. Any travel will be allowable only in
accordance with the limitation of FAR 31.205-43 and FAR 31.205-46, and must be approved by
the appropriate EPA CLCOR prior to travel taking place.

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
Contracting Officer (CO), CLCOR and/or WACOR.

PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

VI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards. A QAPP or SQAPP is not required.
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ERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 2-06, Amendment #2
(August 17,2017 - June 30, 2018)

I. ADMINISTRATIVE: These tasks are authorized by the Contract Level Performance Work
Statement sections 1.0, 2.1, 2.4, 8.3

A. Title: Lead in School Drinking Water in Maryland

B. Work Assignment Contracting Officer’s Representative (WACOR)
Patti Kay Wisniewski
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5668
Fax: 215-814-2302
Email: wisniewski.patti-kay(@epa.gov

Alternate WACOR
Heather Galada Arvanaghi
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
1650 Arch Street
Mail Code 3WP21
Philadelphia, PA 19103-2029
Phone: 215-814-5477
Fax: 215-814-2302
Email: arvanaghi.heather@epa.gov

C. Quality Assurance:

The project specific QA requirements must be addressed in the monthly progress reports as
specified under Task 0, below.

D. Background:

The Maryland General Assembly enacted legislation (House Bill 270) requiring the
Maryland Department of the Environment (MDE) along with others to “adopt regulations to
require periodic testing for the presence of lead in each “drinking water outlet” located in an
occupied public or nonpublic school building. Among other things, the regulations must (1)
require initial testing to be conducted by July 1, 2018; (2) phase in the testing, as specified;
and (3) establish specific follow-up actions for positive test results”. MDE anticipates



applying these regulations to all schools, whether privately or publicly owned and those
schools on a public water supply and those considered to be a public water system because
these have their own source of water.

Lead is regulated in public drinking water supplies under the Safe Drinking Water Act
(SDWA), a federal law that was initially passed in 1974. SDWA requirements apply to
“public water systems.” Schools that are served by a public water system are not subject to
SDWA monitoring and treatment requirements because those schools do not meet the
definition of a public water system. The majority of public water suppliers do not include
schools in their sampling plans because regulations (specifically the lead and copper rule)
only require sampling of single-family dwellings.

II. OBJECTIVE:
The purpose of this amendment 2 is to cancel the work assignment.

Work assignment 2-06 under contract EP-C-15-022 for lead in school drinking water in
Maryland, shall be cancelled at the convenience of the federal government. All work should be
discontinued as of the issuance date of this amendment. All completed work products have been
received. This cancellation is not a reflection on the work performed by the contractor, but rather
a change in direction by MDE.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 2 — (7
Period of Performance: 7/1/17-6/30/18

I. ADMINISTRATIVE:

A. Title: Support for the Implementation of the National Drinking Water Regulations

B. Work Assignment Contract Officer Alternate WACOR:
Representative (WACOR):
Edward J. Moriarty, US EPA Michael Finn
Office of Ground Water and Drinking Office of Ground Water and Drinking Water
Water (OGWDW) (OGWDW)
1200 Pennsylvania Ave., NW (MC: 4606M) 1200 Pennsylvania Ave., NW, (MC 4606 M)
Washington, DC 20460 Washington, DC 20160
202-564-3864 202-564-5261
moriarty.edwardj(@epa.gov tinn.michael@epa.gov

C. Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific
Quality Assurance Project Plan (PQAPP).

D. Background:

With promulgation of the Revised Total Coliform Rule (RTCR) in February 2013 there are
now 15 National Primary Drinking Water Regulations (NPDWRs) as authorized and justified
under the Safe Drinking Water Act to address microbial and chemical contamination of the
national drinking water supply and risks associated with frequently applied treatment to
address the contaminants. The Revised Total Coliform Rule (RTCR), effective in April 2016,
updates the existing Total Coliform Rule (TCR) by requiring the water systems to
assess/address causes for Total Coliform (TC) positive sample results found in the distribution
system. The goal of the Ground Water Rule (GWR) is to provide increased protection against
microbial pathogens, specifically bacterial and viral pathogens, in Public Water Systems
(PWSs) that use ground water. Instead of requiring disinfection for all ground water sources,
the GWR establishes a risk-targeted approach to identifying ground water sources that are
susceptible to fecal contamination. The Long Term 2 Enhanced Surface Water Treatment Rule
(ESWTR) requires PWSs with surface water sources to collect samples for Cryptosporidium,
E. coli and turbidity analyses to determine the relative risk of the PWS for microbial
contamination and appropriate treatment requirements, if any. The Stage 2 Disinfectants
Disinfection Byproducts Rule (DBPR) required PWSs to evaluate their drinking water
distribution system and develop/submit plans for the monitoring for disinfection byproducts at
determined high risk sites throughout the distribution system. These rules are recent updates to
longer existing regulations using more current data to improve public health protection. PWSs



continue to meet compliance requirements for the Chemical Phase Rules (Inorganic
Contaminant/Semiorganic Contaminant, Volatile Organic Contaminant (IOC/SOC/VOC)
Nitrate/Nitrite), and Rads. A future rule, the Long Term Lead and Copper Rule (LCR) will
update the existing LCR by revising monitoring requirements to better characterize the
presence of lead/copper in the distribution system. In addition, the Long Term LCR will
improve corrosion control treatment.

The Consumer Confidence Report Rule (CCR) and Public Notice Rule (PN) continue to be the
primary means for water systems to distribute information to consumers.

II. OBJECTIVE:
The contractor shall provide support for the implementation of National Drinking Water
Regulations including continued rollout of LCR informational and training materials to assist
in the implementation of the LCR. Materials to be developed include: factsheets, guidance
documents, training tools, implementation tools, case studies, and primacy revision crosswalks.
These materials shall be designed to assist primacy agencies/water systems to understand and
properly implement the National Drinking Water Rules and in particular the LCR (e.g.,
technical support to update and present training materials).

LOE: 5215 Hours

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for
deliverables.

This task includes monthly progress and financial reports which are to be submitted pursuant to
Attachment 2-Reports of Work, of the contract. Monthly financial reports must include a table
with the invoice LOE and costs’ broken out by the tasks and subtasks in this WA. The monthly
progress report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved.

Task 1: STATE AND TRIBAL PRIMACY SUPPORT (PWS 7.1.1-7.1.2 and 7.1.4-7.1.5)

If requested by the WACOR, the contractor shall update the compilation of primacy crosswalks
to include the most updated version of the crosswalks according to revisions to the Revised TCR
— as applicable. The final rule crosswalks shall be submitted on a CD in both MS Word and
Adobe Acrobat formats.



Deliverables: Compilation of Primacy Crosswalks for the NPDWRs to include the RTCR.

Task 2: SUPPORTING STATES, TRIBES, AND WATER SYSTEMS IN
IMPLEMENTING DRINKING WATER STANDARDS AND REGULATIONS
(PWS 2.0, 2.1.7,2.3.2)

The contractor shall support the continued work under EP-C-15-022, WA 1—7 updating,
refinement and completion of materials for the NPDWRs, including changes associated with
LCR and RTCR as the rules apply to implementation for EPA Regions, states and water systems;
and the Aircraft Reporting and Compliance System (ARCS) carrier and regional user guides.
Anticipated implementation materials are described below in the applicable subtasks

Subtask 2.1

As requested via written technical direction, the contractor shall assist EPA in formatting a draft
guide regarding water availability. The draft document shall be based on content provided by
EPA. The contractor shall work directly with the WACOR or Alternate WACOR to ensure the
guide has the appropriate level of detail for the intended audience (e.g., state drinking water
implementation staff). EPA anticipates the guide will be approximately 100 pages and will
include some graphic images. Following review and comment by EPA the contractor shall
finalize the guide and make it 508 compliant.

Deliverable:
e Format the Water Availability Guide (approx. 100 pgs.)

Subtask 2.2

As requested via written technical direction, the contractor shall conduct investigations of four
(4) case studies. The EPA WACOR anticipates the subjects/topics for the case studies to be
based on implementation activities related to the GWR or RTCR which may include Source
Water Triggered Monitoring or Level 1 & 2 Assessments, Sanitary Surveys, and Corrective
Action. While the topics for these case studies may change, any different subject/topics will be
similar in overall nature and complexity to those listed above. Specific topics associated with the
GWR, RTCR, or topics identified later related to implementation activities will be provided by
the WACOR via written technical direction. The contractor shall submit drafts of the assigned
case studies within eight weeks following written technical direction to begin. The case studies
shall supplement the implementation tools developed for the states and water systems. The
contractor shall anticipate finalizing four case studies during this period of performance.

The case studies shall be approximately 10 pages in length and include photos, graphics, etc., to
highlight issues and possible solutions associated with implementation. All deliverables shall

meet 508 compliant requirements for posting to the EPA website.

Deliverable:
e Four (4) case studies as described in subtask 2.2, (approximately 10 pgs. each)

Subtask 2.3



The contractor shall conduct background research for four (4) fact sheets as identified by the
EPA WACOR (e.g., Consecutive System Compliance under Stage 2 or RTCR Level 1&2
Assessments). Drafts of these fact sheets shall be provided within three weeks following
technical direction. The EPA WACOR will review the fact sheets and provide comments via
written technical direction. The contractor shall edit the fact sheets based upon the WACOR’s
comments and provide the final fact sheets within two weeks of the WACOR’s written technical
direction.

It is anticipated that all fact sheets developed under this task will each be approximately six
pages in length. Fact sheets shall be developed in plain English at a reading level appropriate to
the audience. The fact sheets shall be accurate and shall be formatted to guide the reader's eye
through the material. Most of the fact sheets shall be developed in Adobe PageMaker. When
PageMaker is utilized, the contractor shall provide Microsoft Word, PageMaker and PDF files
for the WACOR’s record keeping. All deliverables shall meet 508 compliant requirements for
posting to the EPA website.

Deliverable:
e Four (4) Factsheets (approx. 6 pgs. each) for small system audience

Subtask 2.4

As requested via written technical direction, the contractor shall assist EPA in finalizing the
Turbidity Provision Guidance Manual and Profiling and Benchmarking Guidance Plain English
Guidance Manual. These updates reflect changes based on the Long Term 2 (L'T2), Stage 2,
GWR, and RTCR Rules as they impact implementation for states and operation for water
systems. All deliverables shall meet 508 compliant requirements for posting to the EPA website.

Deliverable:
e Update electronic Compilation of Quick Reference Guides (QRGs) to include RTCR

Subtask 2.5

EPA developed the Aircraft Reporting and Compliance System (ARCS) to facilitate the
reporting of aircraft public water system data by the regulated community. ARCS is a centralized
web-based data collection and management system that performs logic checks on data and
calculates final results for accountability and regulatory oversight. The contractor shall finalize
the new guide for Regional users base on comments received during work on WA 1-07. The
Regional user guide is organized to help the EPA Regions understand how to perform functions
within ARCS. The Regional user guides shall incorporate screenshots from ARCS. The
contractor shall work with the ARCS developer as necessary, however, the contractor shall only
receive technical direction from the EPA WACOR.

Deliverables:
» Final EPA Regional User Guide (TBD based on progress in WA 1-07)

Task 3: TRAINING AND PRESENTATION LOGISTICAL SUPPORT (PWS 6.1, 6.2.1-
6.3.2, AND 6.4-6.4.1)



As requested by the WACOR via written technical direction, the contractor shall be responsible
for managing participant registration for webinars presented by EPA. This may include resolving
issues with registration prior to each webinar and/or login issues during each webinar. The
contractor shall distribute notices as provided by the WACOR that provide updates regarding
each webinar in addition to delivering presentation materials to participants.

Deliverables: Anticipate eight (8) webinars. Track and deliver a report including a list of
participants for each webinar.

Subtask 3.1: Logistical Support for ORD Sponsored Webinars

EPA’s Office of Research and Development (ORD) will host a series of webinars targeting small
non-community water systems with each webinar expected to run about 2-3 hours. Anticipate 18
ORD webinars. The webinars will be scheduled on two tracks: 1) Small System Webinar Series
is 1 webinar/month from July 2017 — June 2018, and 2) Water Research Webinar Series —is 1
webinar/ every other month from August 2017 — June 2018.

Deliverables: Anticipate 18 webinars. For all webinars: a registration page, and invitations sent
via email to all participants. During the webinar, assistance opening the webinar, administer
polls, and technical assistance to panelists/attendees. Following each webinar provide attendee
reports containing demographic breakdowns of attendees and requests for continuing education
certificates where appropriate. The attendee report should follow the format developed and used
in the current contract under WA 1-07. The presentations will be sent to all attendees via email.
Separately, the contractor shall deliver a copy of each presentation 508 compliant for upload to
EPA’s website along with a recording of each webinar.

Task 4: TRAINING AND PRESENTATION DELIVERY (PWS 6.3.2)

For the general purposes of this proposal, the contractor shall assume the participation of one (1)
subject matter expert for 4 webinars as described in subtask 3.1. In addition, the contractor shall
track all questions submitted during each webinar presentation. The webinar materials will have
already been developed. Each webinar will last approximately two hours and there will be one 30
min pre-webinar meeting to address any logistical issues.

Deliverables: Participate in four pre-webinar meeting of 30 min each and presenter at four (4)
webinars of approximately 2 hours.

Subtask 4.1: Logistical/training support to EPA Region 2 for 3Ts (Training, Testing and
Telling) in Schools training in New York State.
No work anticipated for this subtask at this time.

Deliverables: No work anticipated at this time.

Subtask 4.2: Onsite 3Ts in Schools training support
No work anticipated for this subtask at this time.

Deliverables: No work anticipated at this time.



Task 5: DEVELOPMENT OF NEW MATERIALS IN SUPPORT OF STATES, TRIBES,
AND WATER SYSTEMS IMPLEMENTING DRINKING WATER STANDARDS AND
REGULATIONS (PWS 2.0, 3.4, AND 3.4.6)

The contractor shall develop new materials to support the NPDWRs. In general, EPA intends
these materials will be designed to assist primacy agencies and water systems to implement new
and existing regulations. EPA anticipates new guidances and tools to aid in implementation
and/or understanding how to implement the NPDWRs.
Deliverables: (a) RTCR and Lead and Copper Rule Optimum Corrosion Control Treatment
Q&A Manuals
(b) New and revised Chemical Phase Rule revised guidance (Implementation
Guide, Factsheets, and QRGs)
(c) Modules for the Drinking Water Training System
(d) CCR/PN Guidance Manuals sections to reflect RTCR requirements
(e) New 3Ts for Schools guidance materials and training materials for 3Ts for
Schools Training

In an ongoing effort to improve implementation of the Lead and Copper Rule, the contractor
shall support development of new materials to support the primacy agencies and water systems
as they work through the requirements of the Rule.

Subtask 5.1: Identification of Tier 1 Sampling Sites Workshops

Assist EPA in hosting workshops via webinar/ telephone conference calls to share ideas on
producing or updating a materials evaluation and successfully identifying tier 1 sites. Regions,
have expressed interest in contributing to development efforts of such a training through
implementation workgroup discussions.

Deliverable: (1) Approximately two meetings with EPA headquarters to develop the outline for
the workshop. Note, the workshop will be hosted using webinar and conference calls. (2) The
contractor shall assist EPA to finalize meeting dates and identify participants. (3) The contractor
shall develop a draft materials evaluation and process/steps for identifying Tier 1 LCR
monitoring sites.

Subtask 5.2: Public Education (PE) Workshops

Work with AWWA and ASDWA to understand obstacles, problems and issues systems face in
fulfilling the public education-related requirements of the LCR and then produce a webinar
presentation that provides some recommendations to overcome the obstacles.

Deliverable: (1) The contractor shall work with EPA and stakeholders to develop a
recommendations memorandum identifying the challenges/issues water systems face when
trying to fulfill their PE requirements. (2) Based on the approved memorandum the contractor
shall develop draft training materials [e.g., MS PowerPoint and factsheet(s)] that may be used by
EPA, state and other stakeholders to assist water system to understand obstacles to
implementation.

Subtask 5.3: Specialized Optimized Corrosion Control Treatment Training
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The contractor shall develop recommendations, based on recent onsite training issues identified
by participants, for training for OCCT focused on specific technical aspects [e.g., Water Quality
Parameters (WQP) — setting and interpreting results from different points in the distribution
system].

Deliverable: (1) The contractor shall develop recommendations for focused OCCT training
materials to address specific aspects (e.g., WQP). The training materials will address setting and
interpretation of WQP results to consider different monitoring sites in the distribution system.
The recommendations shall be summarized in an MS Word document citing each
recommendation along with pros/cons and a suggested approach.

(2) The contractor shall work with EPA to identify other LCR specific topics that may require
individualized training. These topics shall be summarized in an MS Word document for EPA
consideration.

Subtask 5.4: Simultaneous Compliance Webinars

EPA staff have heard states and systems struggle with simultaneous compliance issues (e.g.,
considering impacts to regulations/treatment when making changes). The contractor shall work
with EPA to develop a webinar series to address some of the common simultaneous compliance
issues. Prior to developing the specific webinars, the contractor will coordinate meetings with
EPA and other stakeholders to identify which topics will be presented.

Deliverable: (1) The contractor shall coordinate at least two meeting with EPA and other
stakeholders (to be identified by EPA) to identify and select topics for the webinar series.
Anticipate up to 4 webinars. (2) The contractor shall develop drafts of each webinar. (3) Based
on comments following review the contractor will finalize the webinars. The webinar shall be
approximately 30-45 min in duration. The balance of each webinar will be discussion and Q/A.
Speakers in addition to EPA will participate to present their experience.

Subtask 5.5: 3Ts (Training/Testing/Telling) for Schools Decision Makers (at state or
district level)

Develop a manual that could be used by state or district administrators to developing a lead in
schools program for district level or state level decision makers. This could include how to
develop a communication strategy, who needs to be involved, how to prioritize schools, and
more details on funding. This guidance would be based on existing 3T materials.

Deliverable: (1) Draft guidance to develop the lead in schools program. Target audience would
be district/state level decision makers. The document would explain how to develop
communication strategies, personnel involved in the program, recommendations for prioritizing
schools, and a discussion on funding options.



Task 6: QUICK RESPONSE SUPPORT (PWS 2.0, 2.1.7, 2.3.2, 3.4, AND 3.4.6, 6.3.2)

The contractor shall provide a literature search and quick response information updates to
augment, supplement, and support presentation materials prepared under this work assignment.
Literature search and quick response information shall include: (a) analysis of facts, (b) options,
(c) issues, and (d) policy decisions surrounding a rule or its application suitable for presentation
or outreach use. For purposes of work plan preparation, the contractor shall assume six (6) hours
for research and compilation, four (4) hours for organization and preparation of a 2-3 page fact
sheet, suitable for presentation or outreach use.

Quick response items usually require completion in two to five days and will be requested by the
WACOR’s written technical direction.

Deliverables: 8 Quick Response Products (TBD)
Task 7: WEBSITE/TOOL SUPPORT AND UPDATES

This is a continuation of work started under contract EP-C-15-022, WA 1-07. The contractor
shall provide support for the Primacy Tracking Tool managed by EPA. The current version of
the Primacy Tracking Tool will be housed on an EPA staff laptop. The contractor shall assist
EPA to address any issues (anticipated to be minor) identified since the rollout of the Tool. The
Primacy Tracking Tool maintains the same information previously documented in the online
version Primacy Tracking Tool in addition to creating reports similar to the formats previously
generated.

Subtask 7.1 Primacy Tracking Tool User Guide

As requested by the WACOR via written technical direction, the contractor shall revise the
Primacy Tracking Tool User Guide for HQ and EPA Regions. The user guide was developed
under contract EP-C-15-022 WA 0-07 so any revisions shall be very minor in level of effort.

Subtask 7.2 CCR Catalogue Update

As requested by the WACOR via written technical direction, the contractor shall provide support
to EPA locating and consolidating websites for those water systems serving 100,000 or more
people (per Code of Federal Regulation 141.155(f)). The contractor shall cross-reference the
Safe Drinking Water Information System to ensure the correct systems are reporting and deliver
the complete list of systems in an Excel spreadsheet by December 31, 2017.

Subtask 7.3 CCR I Writer Consultant

The contractor shall serve as a consultant to CCR iWriter developers as requested by the
WACOR via written technical direction [approximately 2 (1 hr.) conference calls]. The
contractor shall provide staff institutional knowledge regarding the CCR iWriter.

Deliverables: Updates to the Final Primacy Tracking Tool User Guide
CCR Catalogue Update
Participation in 2 (1 hr.) Conference Calls



Task 8: Develop and Finalize LCR WATER QUALITY PARAMETER (WQP)
WORKSHOP FOR STATES (PWS AREA: 2.0. 2.1, 2.1.1, 2.3, 2.3.2)

WQPs are a component of the LCR used by states and water systems to determine whether their
LCR treatment is working. Under WA 1-07, training materials and a workshop were developed
to help states understand how to evaluate a corrosion control plan submitted by a water system.
The WQP Workshop will train the states how to evaluate and consider WQP monitoring results
to determine whether the treatment is working or if additional studies are required. The WQP
Workshop will use the materials developed under WA 1-07 along with “mock™ sampling date
provided by EPA to develop approximately two case studies. The case studies will represent
monitoring results for a small and large water system. The workshop will guide the participants
through the review of monitoring results and determine whether a change in treatment is
required. The workshop will be EPA lead and supported by the contractor.

Subtask 8.1: WQP Case Studies and Workshop exercises

The contractor should anticipate approximately two case studies representing a small and large
water system. The WACOR shall provide monitoring data to populate templates developed
under WA 1-07. The workshop picks up where the LCR treatment workshop left off so the
training materials should build from and move forward (i.e., minimal repetition).

Deliverables: Monitoring data presented in WQP templates along with background about the
water system (e.g., treatment, water source, population). Training presentation materials to
introduce the two case studies and how to use the new WQP templates in addition to the
approach for how the participants would review. The contractor will provide a draft of each item
for review. Following EPA review the contractor will provide a DRAFT Final ready for EPA
final review.

Subtask 8.2: Webinar trainings
The contractor shall develop a stand-alone webinar training presentation based on the workshop
presentation described in subtask 8.1.

Deliverables: MS PowerPoint presentation of approximately 60-90 min in duration. The
contractor shall develop a draft version for review and following EPA review a final version
available for a webinar.

Subtask 8.3: Questions and Answers (Q&A) Document

The contractor shall develop at WACOR direction a Q&A document capturing the questions
raised and answers provided during the previous workshop under WA 1-07. In addition, the
contractor should anticipate Q&As from the WQP workshop/future webinars shall be compiled
into the same Q&A document.

Deliverables: Draft Q&As from questions/answers during the workshop under WA 1-07. Upon
completion of the webinar and WQP workshop(s) a revised Draft Q&A compiling Q&As from
the WQP events.

Subtask 8.4: Onsite WQP Workshop Training
The contractor shall anticipate approximately three workshops will be presented. EPA anticipates



the workshops will be held in three EPA Regional office locations (R1, R5 and R9) and each
workshop will be one day in length.

Deliverables: One contractor available to assist in logistics and presentation for each webinar.
The contractor should anticipate three locations for the workshops and each workshop will last 8
hours.

Final training materials shall be provided for approximately three workshops to be presented at
three EPA regional offices. The contractor shall anticipate up to 40 participants at each location.

After refinement, all electronic files and support products shall be provided to EPA, for
production and dissemination to interested agencies.

Task 9: TECHNICAL SUPPORT ON EPA FILE REVIEW (PWS 2.0, 2.1.7, 2.3.2)

Subtask 9.1: Support EPA File Review of Michigan’s Drinking Water Program.
No work anticipated for this subtask at this time.

Deliverables: No work anticipated at this time.

Subtask 9.2: Develop Options for Automating Reports Developed Following File Reviews
Based on direction from the WACOR, the contractor shall provide a draft tool to automate the
creation of reports following a file review. The tool will be based on recommendations from
EPA and the File Review Workgroup. The automated report would use file review tools
currently developed for the 2014 File Review Protocol. Upon review the contractor will finalize
the automated report tool

Deliverables: Draft automated file review report. Following review, a final automated file
review report.

Subtask 9.3: File Review training

As requested by the WACOR, the contractor shall provide training to new EPA staff
participating in file reviews. The training shall include familiarizing the staff on steps to prepare
and conduct file reviews based on the 2014 File Review Protocol. Specifically, the contractor
shall present how to prepare/coordinate with the state before a file review (e.g., logistics and
available resources), demonstrate how to prepare data capture forms, and what to consider while
reviewing state files. Each of these training sessions can be done online (e.g., webinars) and
should only be one hour in duration. The contractor should anticipate approximately 10 - 15
sessions.

Deliverable: Up to approximately 10 - 15 webinars that cover preparation, and proceeding
through a file review for EPA staff.

TASK 10: LOGISTICAL SUPPORT TO NATIONAL AIRCRAFT DRINKING WATER
RULE (ADWR) MEETING
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EPA intends to host a meeting in 2017 (e.g., late fall) to conduct a pilot Table Top Exercise
aimed at improving communication practices between entities associated with water quality
events at airports. The pilot will include representatives from airports, local water systems that
serve airports, and EPA Regional ADWR staff. The contractor will assist EPA to develop the
Table Top exercise which will be delivered by EPA.

Deliverables:

For the Table Top Exercise, the contractor will first schedule a meeting with EPA to scope out
the project. The contractor may assume two 2-hr meetings conference calls/webinars to scope the
project. The contractor will then develop a draft followed by a final, based on comments
provided by EPA for the draft, version of the Table Top Exercise. The contractor will use
documents developed under EP-C-15-022, WA 1-07 to aid in developing the exercise. The
documents are:

e Case Studies of communication Practices among Airports, Air Carriers, and Public Water
Systems during Water Quality Events

e ACRP 11-03/Topic S02-16: Airport community, Water Quality Events, and the Aircraft
Drinking Water Rule

TASK 11: LOGISTICAL SUPPORT TO NATIONAL WATER SYSTEM PARTNERSHIP
MEETING IN WASHINGTON DC

As a follow up to the Water System Partnership meeting, the contractor shall continue with work
to finalize the report summarizing key findings and action items identified during the meeting.

Deliverable:
To be determined based on comments and responses to work done under WA 1-07.

TASK 12: e-REPORTING RULE
The following subtasks describe what the contractor shall do and deliverables they will provide
in support of EPA’s e-Reporting Rule development.

Subtask 12.1: Scoping e-Reporting prior to development of full Economic Analysis (EA).
The contractor shall develop an outline that describes the approach for developing a monetized
cost-benefit of e-reporting compared to current reporting methods. The outline will highlight
areas where EPA should consult with stakeholders directly (e.g., SBREFA panels). There should
be an initial scoping analysis for an e-reporting rule (projected Tier 3) that includes:
a) a description of contractor’s proposed approach for developing a monetized cost-
benefit of e-reporting versus current reporting methods;
b) a stakeholder analysis that includes a Small Entity Analysis of the rules impacts on
small PWSs/Labs; and
c¢) additional analyses of the various Economic Options relating to proposed rules and
their applicability.
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Deliverables: draft and final scoping documents

Subtask 12.2: Full EA for e-Reporting
The contractor shall develop a full EA that builds on the burden analysis the contractor
conducted in 2013. The full EA should include all of the areas in the scoping analysis:
a) background and overview; review of the universe of PWSs and labs that would be
affected;
b) review of existing reporting methods and processes that would be affected (e.g., paper
versus electronic, labs having to use multiple formats versus a single format;
¢) estimated economic impacts (monetized costs); small entity analysis (small labs and
small PWS); and
d) monetized benefits, and; applicability of Economic Options or statutes (PRA, RFA,
UMRA).

Deliverables: draft and final EAs

Task 13: Lead Public Education (WINN)

Congress directed the Agency under the Water Infrastructure Improvements for the Nations Act
(WIIN), in 180 (June 14, 2017), to develop a strategic plan for how EPA, States, and PWSs will
provide targeted outreach & education, provide technical assistance, and risk communication to
populations effected by concentration of lead in a public water system. The link below is to a
copy of the WIIN Act. The following subtasks describe the actions and products that will be
accomplished.

Link to WIIN: http://docs.house.gov/billsthisweek/20161205/CPRT-114-HPRT-RU00-S612.pdf

Subtask 13.1: Update Existing LCR Public Education Materials

The contractor shall update EPA materials related to the Lead and Copper Rule Public Education
(PE) Requirements and Public Notification (PN) templates, and factsheets/manuals for
development and distribution of PE templates. The PE templates and PN templates are
anticipated to be similar length and content as existing templates. The new version will have
fields that could be customized and need to be adaptable for quick distribution (i.e., 24 hrs).

Deliverables:
e PE and PN templates

e PE factsheets (2) and manuals (2) for community water systems and non-transient water
systems.

Subtask 13.2: Development of training slides

The contractor shall assist EPA to develop training slides to address approximately three topics.
The first topic will be on Lead Public Education Requirements, Best Practices, and Available
Resources and this webinar will discuss the required lead public education actions, best practices
and lessons learned, and where to find resources. The second topic will be on Lead in Drinking
Water (for general public) and this webinar will speak generally to lead in drinking water in
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homes and what homeowners can do to protect themselves. The third topic has not been
determined but will be similar in topic, length and scope.

Deliverables:

e Approximately three training presentation to be developed as webinars. Each presentation
shall be approximately one hour in length. The contractor shall support EPA in the
development of these webinars. Where applicable EPA will provide existing materials to
support development.

Subtask 13.3: Compiling Resources

The contractor shall compile existing resources relevant to Lead in drinking water information
including EPA resources found on current pages and on NSCEP, and other agencies resources.
This list will be used to create the lead PE clearinghouse and will need a brief description
associated with each of them.

Deliverables:

List of lead in drinking water information resources including brief descriptions of each resource
to be used as a lead PE clearinghouse.
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IV. SCHEDULE OF DELIVERABLES:

TASK | DELIVERABLE DATE DUE TO EPA
No.
0 Work Plan, Monthly Progress Reports According to Contract

1.0 Compilation of Primacy Crosswalks for Suite of MDBP Rules June 30, 2018
2.0 Supporting States, Tribes, and Water Systems in Implementing
2.1 Format Water Availability Guide TBD
2.2 4 Case Studies (TBD) TBD
2.3 4 Factsheets (TBD) TBD
24 Update electronic Compilation of QRGs June 30, 2018
2.5 Final EPA Regional User Guide TBD based on progress in
WA 1-07
3.0 Training and Presentation Logistic Support
Approx. 8 webinars — report summarizing participants June 30, 2018
3.1 Approx. 18 ORD webinars - reports summarizing participants June 30, 2018
4.0 Training and Presentation Delivery
Present at approx. four webinars as an expert panelist Jul 1, 2017—June 30, 2018
4.1 No work anticipated at this time. NA
4.2 No work anticipated at this time. NA
5.0 Development of New Materials in Support of State...
RTCR and LCR OCCT/WQP Q&A document June 30, 2018
New and Revised Chemical Phase Rule guidance (Implementation | June 30, 2018
Guide, Factsheets, and QRGs)
Drinking Water Training System Modules June 30, 2018
Final CCR/PN Guidance Manuals reflecting RTCR requirements July 30, 2017
Revise/updated 3Ts for Schools guidance and training materials June 30, 2018
5.1 Draft materials evaluation and process/steps to identify Tier 1 sites | June 30, 2018
5.2 Recommendations memo on challenges/issue for PE requirements TBD as requested by
WACOR
Draft PE training to assist operators to understand requirements June 30, 2018
53 Recommendations for specialized LCR Training (WQP) TBD as requested by
WACOR
Summary document listing other possible training topics TBD as requested by
WACOR
54 Approx. 4 draft Simultaneous Compliance Webinars TBD as requested by
WACOR
Approx. 4 final Simultaneous Compliance Webinars June 30, 2018
5.5 Draft Lead in Schools manual for school decision makers at state or | June 30, 2018
district level
6.0 8 Quick Response Products (TBD) TBD
7.0 Website/Tool Support and Updates June 30, 2018
7.1 Primacy Tracking Tool User Guide TBD as requested by
WACOR
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7.2 CCR Catalog update December 30, 2017 or as
requested by WACOR
7.3 CCR 1Writer Website Migration Consultant TBD as requested by
WACOR
8 Develop/Finalize the WQP Workshop
8.1 WQP Case Studies and Workshop Exercises Approx. 4 weeks
following TD by WACOR
8.2 Webinar Trainings TBD as requested by
WACOR
83 Develop Draft Q&A Document TBD as requested by
WACOR
8.4 WQP Workshop Training June 30, 2018
9.0 Technical Support for File Reviews TBD as requested by
WACOR
9.1 Michigan File Review Report for Region 5 NA
9.2 Options for Automating File Review Data Forms TBD as requested by
WACOR
9.3 File Review Training June 30, 2018
10 Logistical Support for National ADWR Meeting TBD as requested by
Draft and then final Table Top Exercise WACOR
11 Finalize Meeting report Within 2 weeks of
receiving EPA comments.
12 e-Reporting Rule
12.1 Scoping e-Reporting — draft and final scoping documents TBD as requested by
WACOR
12.2 Full EA for e-Reporting — draft and final EAs TBD as requested by
WACOR
13 Lead Public Education (WIIN)
13.1 Update existing LCR PE materials — PE and PN templates, 2 PE TBD as requested by
factsheets, 2 manuals for community and non-transient water WACOR
systems
13.2 Development of training slides TBD as requested by
WACOR
13.3 Compiling Resources — list of available resources for PE clearing TBD as requested by
house WACOR

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:

http://www.section508.gov/
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Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher
Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL

One trip for contractor to meet with WACOR during option year to discuss scope of projects
under WA 2-07. Trip would only be for one day requiring only one contractor.

As described in Task 8, 3 trips are anticipated for WQP Workshop in 3 Environmental
Protection Agency (EPA) regional offices (R1, RS, R9), requiring 1 contractor onsite for each
training with each workshop lasting one day. Travel will be directly related to the scope of this
Work Assignment and support advancement of this work, as well as the EPA’s Mission to
protect human health and the environment.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer. Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.
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XI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance

surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 2 — 07 Amendment 1
Period of Performance: 7/1/17-6/30/18

I. ADMINISTRATIVE:

A. Title: Support for the Implementation of the National Drinking Water Regulations

B. Work Assignment Contract Officer Alternate WACOR:
Representative (WACOR):
Edward J. Moriarty, US EPA Michael Finn
Office of Ground Water and Drinking Office of Ground Water and Drinking Water
Water (OGWDW) (OGWDW)
1200 Pennsylvania Ave., NW (MC: 4606M) 1200 Pennsylvania Ave., NW, (MC 4606 M)
Washington, DC 20460 Washington, DC 20160
202-564-3864 202-564-5261
moriarty.edwardj(@epa.gov finn.michael@epa.gov

C. Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific
Quality Assurance Project Plan (PQAPP).

D. Background:

No change.

I1. OBJECTIVE:

The purpose of Amendment 1 to WA 2-07 is to add additional training locations to the LCR
WQP on-site training, add additional support for webinars, and add support for the Airline
Drinking Water training to occur in Region 4. To summarize:
e Task 0 — no change from the current PWS;
Task 1 —no change from the current PWS;
Task 2 — revised to cut the number of case studies;
Task 3 — revised to include support for additional webinars;
Task 4 — revised to include participation in additional webinars;
Task 5 — revised to include support in development of a new memo/guide;
Task 6 — no change from the current PWS;
Task 7 — no change from the current PWS;
Task 8 — revised to add six additional trips;
Task 9 — no change from the current PWS;
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Task 10 — revised to include onsite support for Region 4 training;
Task 11 — no change from the current PWS;

Task 12 — no change from the current PWS; and

Task 13 — no change from the current PWS.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 2: SUPPORTING STATES, TRIBES, AND WATER SYSTEMS IN
IMPLEMENTING DRINKING WATER STANDARDS AND REGULATIONS
(PWS 2.0, 2.1.7, 2.3.2)

The contractor shall support the continued work under EP-C-15-022 WA 1-07 updating,
refinement and completion of materials for the NPDWRs, including changes associated with
LCR and RTCR as the rules apply to implementation for EPA Regions, states and water systems;
and the Aircraft Reporting and Compliance System (ARCS) carrier and regional user guides.
Anticipated implementation materials are described below in the applicable subtasks.

Subtask 2.2

As requested via written technical direction, the contractor shall conduct investigations of two
(2) case studies. The EPA WACOR anticipates the subjects/topics for the case studies to be
based on implementation activities related to the GWR or RTCR which may include Source
Water Triggered Monitoring or Level 1 & 2 Assessments, Sanitary Surveys, and Corrective
Action. While the topics for these case studies may change, any different subject/topics will be
similar in overall nature and complexity to those listed above. Specific topics associated with the
GWR, RTCR, or topics identified later related to implementation activities will be provided by
the WACOR via written technical direction. The contractor shall submit drafts of the assigned
case studies within eight weeks following written technical direction to begin. The case studies
shall supplement the implementation tools developed for the states and water systems. The
contractor shall anticipate finalizing four case studies during this period of performance.

The case studies shall be approximately 10 pages in length and include photos, graphics, etc., to
highlight issues and possible solutions associated with implementation. All deliverables shall
meet 508 compliant requirements for posting to the EPA website.

Deliverable:
e Two (2) case studies as described in subtask 2.2, (approximately 10 pgs. each)

Task 3: TRAINING AND PRESENTATION LOGISTICAL SUPPORT (PWS 6.1, 6.2.1-
6.3.2, AND 6.4-6.4.1)

As requested by the WACOR via written technical direction, the contractor shall be responsible
for managing participant registration for webinars presented by EPA. This may include resolving
issues with registration prior to each webinar and/or login issues during each webinar. The



contractor shall distribute notices as provided by the WACOR that provide updates regarding

each webinar in addition to delivering presentation materials to participants.

Deliverables: Anticipate approximately fifteen (15) additional webinars above the eight (8)
described in the original PWS. Track and deliver a report including a list of
participants for each webinar.

Task 4: TRAINING AND PRESENTATION DELIVERY (PWS 6.3.2)

For the general purposes of this proposal, the contractor shall assume the participation of one (1)
subject matter expert for ten (10) webinars. In addition, the contractor shall track all questions
submitted during each webinar presentation. The webinar materials will have already been
developed. Each webinar will last approximately two hours and there will be one 30 min pre-
webinar meeting to address any logistical issues.

Deliverables: Participate in ten pre-webinar meeting of 30 min each and presenter at ten (10)
webinars of approximately 2 hours.

Task 5: DEVELOPMENT OF NEW MATERIALS IN SUPPORT OF STATES, TRIBES,
AND WATER SYSTEMS IMPLEMENTING DRINKING WATER STANDARDS AND
REGULATIONS (PWS 2.0, 3.4, AND 3.4.6)

Upon written technical direction from the EPA WACOR, the contractor shall develop new
materials to support the NPDWRs. In general, EPA intends these materials will be designed to
assist primacy agencies and water systems to implement new and existing regulations. EPA
anticipates new guidances and tools to aid in implementation and/or understanding how to
implement the NPDWRs.

Subtask 5.6: Recommendations for Primacy Agencies to Determine Initial/Revised
Monitoring Requirements

Assist EPA with compiling NPDWRs initial, routine and less frequent monitoring requirements.
The requirements will be summarized by EPA and used to develop a Water Supply Guidance
(WSG) and document to assist primacy agencies as they consider implementation for water
systems falling under the following categories:
e New Public Water System
e A Public Water System changing source type (e.g., ground water to surface)
e A Public Water System changing population (e.g., population increase from 9,000 to
10,001)
e A Public Water System changing system type (e.g., transient to non-transient or
community)

Deliverables: (1) compilation of NPDWRs monitoring requirements in a format (e.g., Excel or
Word) that can be manipulated. (2) Assist in formatting of WSG, approx. 3-5 pages, targeting
primacy agencies and EPA Regions. (3) Following approval, assist in design and development of



the document for the same audience. The guide shall have more extensive detail and graphics
than the WSG with a goal to not exceed 20 pages.

Task 8: Develop and Finalize LCR WATER QUALITY PARAMETER (WQP)
WORKSHOP FOR STATES (PWS AREA: 2.0. 2.1, 2.1.1, 2.3, 2.3.2)

WQPs are a component of the LCR used by states and water systems to determine whether their
LCR treatment is working. Under WA 1-07, training materials and a workshop were developed
to help states understand how to evaluate a corrosion control plan submitted by a water system.
The WQP Workshop will train the states how to evaluate and consider WQP monitoring results
to determine whether the treatment is working or if additional studies are required. The WQP
Workshop will use the materials developed under WA 1-07 along with “mock” sampling date
provided by EPA to develop approximately two case studies. The case studies will represent
monitoring results for a small and large water system. The workshop will guide the participants
through the review of monitoring results and determine whether a change in treatment is
required. The workshop will be EPA lead and supported by the contractor.

Subtask 8.4: Onsite WQP Workshop Training: Upon written technical direction from the
WACOR, the contractor shall plan for seven (7) workshops in addition to the three (3) described
in the original PWS will be presented. For the purpose of planning, the contractor should
anticipate the workshops will be held in seven (7) EPA Regional office locations (e.g., R2, R3,
R4, R6, R7, R8 and R10) and each workshop will be approximately one day in length.

Deliverables: One contractor available to assist in logistics and presentation for each webinar.
The contractor should anticipate seven locations for the workshops and each workshop will be
approximately 8 hours.

Final training materials shall be provided for seven workshops to be presented at seven EPA
regional offices. The contractor shall anticipate up to 40 participants at each location.

Following the last workshop and after refinement, all electronic files and support products shall
be provided to EPA, for production and dissemination to interested agencies.

TASK 10: LOGISTICAL SUPPORT TO NATIONAL AIRCRAFT DRINKING WATER
RULE (ADWR) MEETING

EPA will host a meeting in 2017 (e.g., late fall) to conduct a pilot Table Top Exercise aimed at
improving communication practices between entities associated with water quality events at
airports. The pilot will include representatives from airports, local water systems that serve
airports, and EPA Regional ADWR staff. The contractor will assist EPA to finalize and deliver
the Table Top exercise to be presented at an EPA regional office.

Deliverables: Upon receiving written technical direction form the WACOR, the contractor shall
provide on-site assistance with the presentation of the Table Top Exercise. The contractor shall
provide one person familiar with ADWR and the intent/scope of the Table Top exercise. The



exercise is intended to explain the significance of water quality events, impact airports and the
importance of sharing timely and accurate information among all concerned parties (e.g., public

water system, airport, environmental staff at airport, air carriers and EPA).

The exercise is scheduled for November 15, 2017. For budgeting assume one day for the
exercise and the location will be near the EPA R4 office.

IV. SCHEDULE OF DELIVERABLES:

TASK | DELIVERABLE DATE DUE TO EPA
No.
0 No change from initial PWS

1.0 No change from initial PWS
2.0 No change from initial PWS
2.1 No change from initial PWS
2.2 2 Case Studies (TBD) TBD as requested by
WACOR
2.3 No change from initial PWS
24 No change from initial PWS
3.0 Support for 15 additional webinars presented by EPA. June 30, 2018
3.1 No change from initial PWS
4.0 Present at approx. 10 webinars as an expert panelist June 30, 2018
4.1 No change from initial PWS
4.2 No change from initial PWS
5.0 Development of New Materials in Support of States, Tribes, and
Water Systems Implementing Drinking Water Standards and
Regulations
No change from initial PWS
5.1 No change from initial PWS
5.2 No change from initial PWS
53 No change from initial PWS
54 No change from initial PWS
5.5 No change from initial PWS
5.6 Recommendations for Primacy Agencies to Determine TBD as requested by
Initial/Revised Monitoring Requirements WACOR
6.0 No change from initial PWS
7.0 No change from initial PWS
7.1 No change from initial PWS
Tl No change from initial PWS
7.3 No change from initial PWS
8 No change from initial PWS
8.1 No change from initial PWS
8.2 No change from initial PWS




8.3

No change from initial PWS

8.4 WQP Workshop Training — addition of approx. 6 trips June 30, 2018
One contractor to assist in logistics/presentation for each
webinar.

Final training materials for workshops at seven EPA regional
offices. The contractor shall anticipate up to 40 participants at
each location.

After the last workshop and following refinement, all electronic
files and support products shall be provided to EPA, for
production and dissemination to interested agencies.

9.0 No change from initial PWS

9.1 No change from initial PWS

9.2 No change from initial PWS

9.3 No change from initial PWS

10 Logistical Support for National ADWR Meeting November 15, 2017
Table Top Exercise

11 No change from initial PWS

12 No change from initial PWS

12.1 No change from initial PWS

12.2 No change from initial PWS

13 No change from initial PWS

13.1 No change from initial PWS

13.2 No change from initial PWS

13.3 No change from initial PWS

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL
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